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INVITATION FOR BIDS


Date: _____________
Bid Reference No: __________________


1.	The Lasbela Industrial Estate Development Authority hereinafter referred to as “The Procuring Agency (PA)” invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council (PEC) up to June, 2022  having latest C-06 and other  required categories for the Works, REPAIR & MAINTENANCE WORKS 10 SWEEPERS QUARTERS  AT HITE HUB. Which will be completed in two months / 30th June, 2022.

2.	A complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of a non-refundable fee of Rs.1,000/-. Bidders may acquire the Bidding Documents from the Office of the Lasbela Industrial Estate Development Authority, Hub Balochistan.

[bookmark: _GoBack]3.	All bids must be accompanied by a Bid Security equivalent to 4% of the bid value in the form of (pay order) or call depost or   and must be delivered to Lasbela Industrial Estate Development Authority on or before 12:00hours on 17th  February, 2022.All bids shall be single stage two envelope procedure and Bids will be opened at 13:00 hours on the same day in the presence of bidders representatives who choose to attend, at the same address




                                                              INSTRUCTIONS TO BIDDERS & BIDDING DATA
 


Notes on the Instructions to Bidders



This section ofthebiddingdocumentsshouldprovidetheinformationnecessaryforbidderstoprepareresponsivebids,inaccordancewiththerequirementsoftheProcuring Agency.It shouldalsogiveinformationonbidsubmission,openingandevaluation,andontheawardof contract.


MattersgoverningtheperformanceoftheContractorpaymentsundertheContract,or mattersaffectingtherisks,rights,andobligationsofthepartiesundertheContractarenot normallyincludedinthisSection,butratherintheappropriatesectionsoftheConditionsofContract and/orContractData.
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INSTRUCTIONS TO BIDDERS


(Note:	(These Instructions to Bidders(IB) along with Bidding Data will not be part of Contract and will cease to have effect on the Contract is signed).


A.	GENERAL


IB.1	Scope of Bid


1.1     The Procuring Agency as defined in the Bidding Data hereinafter called “the Procuring Agency” wishes to receive bids for the construction and completion of works as described in these Bidding Documents, and summarized in the Bidding Data hereinafter referred to as the “Works”.


1.2    The successful bidder will be expected to complete the Works within the time specified in Appendix-A to Bid.


IB.2	Source of Funds


2.1 	The funds for work REPAIR & MAINTENANCE WORKS 10 SWEEPER QUARTERS LIEDA  AT HITE HUB WHCH has been approved/sanctioned by LIEDA in its Budget for the current financial year 2021-22.


IB.3	Eligible Bidders


3.1	Bidding is open to all firms and persons meeting the following requirements:


a)	Duly licensed by the Pakistan Engineering Council (PEC) in the C06 Category and registered in relevant discipline and other required categories for the Works.


b)	Other criteria defined in NIT.

IB.4	One Bid Per Bidder


  4.1     Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder who submits or participates in more than one bid (other than alternatives pursuant to Clause IB.16) will be disqualified.



IB.5	Cost of Bidding


5.1	The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or out come of the bidding process.



IB.6	Site Visit


6.1	The Bidder or his authorized representative shall visit and inspect the Site of Works including the areas and surroundings to be used for Contractor’s Camp, on his own responsibility and at his own expense, and obtain all the information from his own sources which may be necessary for the purpose of preparing the bid. The Procuring Agency may assist but will not take any responsibility for the supply or correctness of the information.

6.1.2	The Bidder shall, before submitting his bid, satisfy himself in all respects including the 
	following:
	a.	 The existing facilities in the vicinity of the Site of Work, the hydrological and climatological conditions, the form and nature of the Site of Work.
			b. 	The quantities and nature of the work and materials necessary for completion of the 
				Works.
	c. 	The means of access to the Site of Work and exit from the Site.
		d. 	The available accommodation on land for Contractor’s Camp within or outside the Site 
			of Work.
		e. 	All necessary information as to risks, contingencies and other circumstances, which may 
			influence or affect the bid.
		f. 	The existing condition at Site.Each Bidder shall also enquire and satisfy himself as to the source, the quantity of supply, the sufficiency of and the means of obtaining and transporting all plant, material, labour, fuel, water, electricity, and other matters or things required for or in connection with the Works.

6.1.3	In preparing the bid, Bidder shall also consider his obligation to adequately store all materials and maintain existing facilities and all Temporary Works during the period of their usage.
The Bidder must make local inquiries as to the physical conditions prevailing at the Site and obtain his own information on all matters and things that may in any way influence him in making a bid and fixing the rates in the Bill of Quantities. He must also satisfy himself as to the risks, obligations and responsibilities to be undertaken in accordance to the Contractto be entered into by him should his bid be accepted.
6.1.4	The Bidder shall make his own investigations, enquiries and assessments, on all matters, of all conditions of existing constructions at the site and its vicinity, to his satisfaction before submitting his bid.The bidders are advised to visit and examine the Site of Works and its surroundings and obtain for themselves on their own responsibility all information that may be necessary for preparing the bid and entering into a contract for construction of the Works. All cost in this respect shall be at the bidder’s own expense.

6.2 The bidders and any of their personnel or agents will be granted permission by the Procuring Agency to enter upon his premises and lands for the purpose of such inspection, but only upon the express condition that the bidders, their personnel and agents, will release and indemnify the Procuring Agency, his personnel and agents from and against all liability in respect thereof and will be responsible for death or personal injury, loss of or damage to property and any other loss, damage, costs and expenses incurred as a result of such inspection.

B.	BIDDING DOCUMENTS


IB.7	Contents of Bidding Documents
7.1	InadditiontoInvitationforBids,theBiddingDocumentsarethosestatedbelow,and shouldbereadinconjunctionwithanyAddendumissuedinaccordancewithSub-Clause IB.9.

1. Instructions to Bidders.
2. Bidding Data.
3. General Conditions of Contract, Part-I (GCC).
4. Particular Conditions of Contract, Part-II (PCC).
5. Specifications – Special Provisions.
6. Specifications - Technical Provisions.
7. Form of Bid & Appendices to Bid.
8. Bill of Quantities (Appendix-D to Bid).
9. Form of Bid Security.
10. Form of Contract Agreement.
11. Forms of Performance Security and Mobilization Advance Guarantee/Bond.
12. Drawings.

7.2 The bidders are expected to examine carefully the contents of all the above documents. Failure to comply with the requirements of bid submission will be at the Bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the requirements of the Bidding Documents will be rejected.


IB.8	Clarification of Bidding Documents

8.1	Any prospective bidder requiring any clarification (s) in respect of the Bidding Documents may notify the Procuring Agency in writing at the Procuring Agency’s address indicated in the Invitation for Bids. The Procuring Agency will respond to any request for clarification which he receives earlier than 10 days prior to the deadline for submission of bids. Copies of the Procuring Agency’s response will be forwarded to all purchasers of the Bidding Documents, including a description of the enquiry but without identifying its source.


IB.9	Amendment of Bidding Documents


9.1	At any time prior to the deadline for submission of Bids ,the Procuring Agency may ,for any reason,whether a this own initiative ori n response to a clarification requested bya interested bidder, modify the Bidding Documents by issuing addendum. 


9.2	AnyaddendumthusissuedshallbepartoftheBiddingDocumentspursuanttoSub-Clause7.1hereof,andshallbecommunicatedinwritingtoallpurchasersoftheBidding Documents.Prospectivebiddersshallacknowledgereceiptofeachaddenduminwriting to the Procuring Agency.


9.3	To afford prospective bidders reasonable time in which to take an addendum into account in preparing their bids, the Procuring Agency may extend the deadline for submission of bids in accordance with Clause IB.20


C.	PREPARATION OF BIDS


IB.10	Language of Bid


10.1   The bid and all correspondence and documents related to the bid exchanged by a bidder and the Procuring Agency shall be in the bid language stipulated in the Bidding Data and Particular Conditions of Contract. Supporting documents and printed literature furnished by the bidders may be in any other language provided the same are accompanied by an accurate translation of the relevant parts in the bid language, in which case, for purposes of evaluation of the bid, the translation in bid language shall prevail.


IB.11	Documents Accompanying the Bid


11.1	Each bidder shall:


(a) Submit a written power of attorney authorizing the signatory of the bid to act for and on behalf of the bidder

(b) Update the information indicated and listed in the Bidding Data and previously submitted with the application for prequalification, and continues to meet the minimum criteria set out in the prequalification documents which as a minimum, would include the following:

(i) Evidence of access to financial resources along with average annual construction turnover;
(ii) Financial predictions for the current year and the two following years including the effect of known commitments;
(iii)  Work commitments since prequalification;
(iv)  Current litigation information; and
(v) Availability of critical equipment


(c)	Furnish a technical proposal taking into account the various Appendices to Bid specially the following: 

Appendix-E to Bid Proposed Construction Schedule
Appendix-F to Bid Method of Performing the Work
Appendix-G to Bid List of Major Equipment
Appendix-K to Bid Organization Chart for Supervisory Staff

11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail to demonstrate the adequacy of the Bidders’ proposals to meet the technical specifications andthe completion time referred to in Sub-Clause 1.2 hereof.

IB.12	Bid Prices

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit rates and / or prices submitted by the bidder.

12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no rate or price is entered by a bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by rates and prices for other items in the Bill of Quantities.

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for any other cause, as on the date 15 days prior to the deadline for submission of bids shall be included in the rates and prices and the total Bid Price submitted by a bidder.

12.3.1	Additional / reduced duties, taxes and levies due to subsequent additions or changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General Conditions of Contract Part-I.

	12.3.2	The Bidder, by the act of submitting a bid, acknowledges that he has inspected the Site of Works and determined the general characteristics and conditions. The Procuring Agency will not assume any responsibility for information, interpretations and deductions the bidder may make from the information furnished by the Procuring Agency or the Engineer. No verbal agreement or conversation with any officer, employee or agent of the Procuring Agency or the Engineer before, during or after the execution of the Contract shall effect or modify any of the terms or obligations contained in the Contract.
	12.3.3	The attention of the Bidder is drawn to the fact that local regulations require special formalities to be complied with in connection with the ordering, purchasing and importing of materials from outside Pakistan. Bidder will be deemed to have obtained full information about all such matters and to have allowed in his bid for all delays, additional costs and financing charges that may arise directly or indirectly there from.
	12.3.4	Any neglect or failure on the part of the Bidder to obtain reliable information on the spot or elsewhere upon the foregoing or any other matters affecting the execution and completion of the Works, the rates, total amounts and the Contract shall not relieve the Bidder whose bid is accepted from any risks or liabilities or from the responsibility of completing and handing over the works.
12.3.5	The rates and prices set down by the Bidder against all the items in the Bill of Quantities are to be the full inclusive value of the finished work described there under and shall be deemed to include all costs of performing the Works including all taxes and duties, profits and costs of accepting the general risks, liabilities and obligations of every kind set forth or implied in the Contract.

12.4 The rates and prices quoted by the bidders are subject to adjustment during the performance of the Contract in accordance with the provisions of Clause 70 of the Conditions of Contract. The bidders shall furnish the prescri*bed information for the price adjustment formulae in Appendix-C to Bid, and shall submit with their bids such other supporting information as required under the said Clause.




IB.13Currency of Bid and Payment


13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder expecting to incur expenditures in other currencies for inputs to the Works supplied from outside the Procuring Agency’s country (referred to as the “Foreign Currency Requirements”) shall indicate the same in Appendix-B to Bid. The proportion of the Bid Price (excluding Provisional Sums) needed by him for the payment of such Foreign Currency Requirements either (i) entirely in the currency of the Bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a bidder expecting to incur expenditures in a currency or currencies other than those stated in (i) and (ii) above for a portion of the foreign currency requirements, and wishing to be paid accordingly, shall indicate the respective portions in his bid.


13.2 The rates of exchange to be used by the bidder for currency conversion shall be the TT&OD Selling Rates published or authorized by the State Bank of Pakistan prevailing on the date 15 days prior to the deadline for submission of bids.

            For the purpose of payments, the exchange rates used in bid preparation shall apply for the duration of the Contract.


IB.14	Bid Validity

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the Date of Bid Opening specified in Clause IB.23.

14.2  In exceptional circumstances, prior to expiry of the original bid validity period, the Procuring Agency may request that the bidders extend the period of validity for a specified additional period which shall in no case be more than the original bid validity period. The request and the responses thereto shall be made in writing. A bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will not be required or permitted to modify his bid, but will be required to extend the validity of his Bid Security for the period of the extension, and in compliance with Clause IB.15 in all respects.

IB.15 Bid Security


15.1	Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the Bidding Data in Pak Rupees or an equivalent amount in a freely convertible currency.


15.2	The Bid Security shall be in the form of a Pay order issued by a Scheduled Bank of Pakistan or from a Foreign Bank duly counter guaranteed by a Scheduled Bank of Pakistan in favor of the Procuring Agency, valid for a period of 10 days beyond the bid Validity date.

15.3    Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency as non-responsive.



15.4 The bid securities of unsuccessful bidders will be returned as promptly as possible, but not later than 15 days after the expiration of the period of Bid Validity.

15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance Security and signed the Contract Agreement.


15.6	The Bid Security may be forfeited:


(a)	if a bidder withdraws his bid except as provided in Sub-Clause 22.1;

(b)	if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause 27.2hereof; or
(c)	in the case of a successful bidder, if he fails within the specified time limit to:

(i)	Furnish the required Performance Securityor(ii)	sign the Contract Agreement.



IB.16 Alternate Proposals by Bidders


16.1 Should any bidder consider that he can offer any advantages to the Procuring Agency by a modification to the designs, specifications or other conditions, he may, in addition to his bid to be submitted in strict compliance with the Bidding Documents, submit any Alternate Proposal(s) containing (a) relevant design calculations; (b) technical specifications; (c) proposed construction methodology; and (d) any other relevant details / conditions, provided always that the total sum entered on the Form of Bid shall be that which represents complete compliance with the Bidding Documents.

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be considered by the Procuring Agency as the basis for the award of Contract to such bidder.


IB.17 Pre-Bid Meeting

17.1 The Procuring Agency may, on his own motion or at the request of any prospective bidder(s), hold a pre-bid meeting to clarify issues and to answer any questions on matters related to the Bidding Documents. The date, time and venue of pre-bid meeting, if convened, is as stipulated in the Bidding Data. All prospective bidders or their authorized representatives shall be invited to attend such a pre-bid meeting.

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the Procuring Agency not later than seven (7) days before the proposed pre-bid meeting.

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies given, will be transmitted without delay to all purchasers of the Bidding Documents. Any modification of the Bidding Documents listed in Sub-Clause 7.1 hereof which may become necessary as a result of the pre-bid meeting shall be made by the Procuring Agency exclusively through the issue of an Addendum pursuant to Clause IB.9 and not through the minutes of the pre-bid meeting.

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.


IB.18 Format and Signing Bid


18.1	Bidders are particularly directed that the amount entered on the form of bid shall be for performing the contract strictly in accordance with the bidding documents.


18.2 All appendices to Bid are to be properly completed and signed.

18.3	No alteration is to be made in the Form of Bid nor in the Appendices thereto except in filling up the blanks as directed. If any alteration be made or if these instructions be not fully complied with, the bid may be rejected.

18.4	Each bidder shall prepare by filling out the forms completely and without alterations one (1) original and number of copies, specified in the Bidding Data, of the documents comprising the bid as described in Clause IB.7 and clearly mark them “ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy between them, the original shall prevail.

18.5	The originaland all copies ofthe bid shall be typed orwritten in indelible ink (in the case of copies, Photostats are also acceptable) and shall be signedbya personor persons dulyauthorized to sign on behalf of the bidder pursuant to Sub- Clause 11.1(a) hereof. 

18.6    The bid shall contain no alterations, omissions or additions, except to comply with instructions issued by the Procuring Agency, or as are necessary to correct errors made by the Bidder, in which case such corrections shall be initialed by the person or persons signing the bid. Each correction shall be separately signed and stamped. Over-writing, erasures, use of whitening fluid, correction tape for making corrections is not permitted. Noncompliance of these instructions may be construed as sufficient ground to render the bid non-responsive.

18.7     Bidders shall indicate in the space provided in the Form of Bid their full and proper addresses at which notices may be legally served on them and to which all correspondence in connection with their bids and the Contract is to be sent.

18.8     Bidders should retain a copy of the Bidding Documents as their file copy.

D.SUBMISSION OF BID


IB.19 Sealing and Marking of Bids

19.1 Each bidder shall submit his bid as under:

(a) ORIGINAL and each copy of the Bid shall be separately sealed and put in separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and copies will be put in one sealed envelope and addressed / identified as given in Sub- Clause 19.2 hereof.


19.2 The inner and outer envelopes shall:

(a) be addressed to the Procuring Agency at the address provided in the Bidding Data;

(b) bear the name and identification number of the contract as defined in the Bidding Data; and
(c) provide a warning not to open before the time and date for bid opening, as specified in the Bidding Data.


19.3     In addition to the identification required in Sub- Clause 19.2 hereof, the inner envelope shall indicate the name and address of the bidder to enable the bid to be returned unopened in case it is declared “late” pursuant to Clause IB.21

19.4     If the outer envelope is not sealed and marked as above, the Procuring Agency will assume no responsibility for the misplacement or premature opening of the Bid.

IB.20    Deadline for Submission of Bids
20.1   (a) Bids must be received by the Procuring Agency at the address specified no later than the time and date stipulated in the Bidding Data.

     (b) Bids with charges payable will not be accepted, nor will arrangements be undertaken to collect the bids from any delivery point other than that specified above. Bidders shall bear all expensesincurredin the preparation and delivery of bids. No claims will be entertained for refund of such expenses.

    (c) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment of receipt of such bid, he shall make a request for such acknowledgment in a separate letter attached to but not included in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to those making delivery in person or by messenger.

20.2    The Procuring Agency may, at his discretion, extend the deadline for submission of bids by issuing an amendment in accordance with Clause IB.9, in which case all rights and obligations of the Procuring Agency and the bidders previously subject to the original deadline will thereafter be subject to the deadline as extended.

IB.21 Late Bids

21.1 (a) Any bid received by the Procuring Agency after the deadline for submission of bids prescribed in Clause IB.20 will be returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office shall not be accepted as an excuse for failure to deliver a bid at the proper place and time. It shall be the bidder’s responsibility to determine the manner in which timely delivery of his bid will be accomplished either in person, by messenger or by mail.
IB.22 Modification, Substitution and Withdrawal of Bids

22.1   Any bidder may modify, substitute or withdraw his bid after bid submission provided that the modification, substitution or written notice of withdrawal is received by the Procuring Agency prior to the deadline for submission of bids.

22.2  The modification, substitution, or notice for withdrawal of any bid shall be prepared, sealed, marked and delivered in accordance with the provisions of Clause IB.19 with the outer and inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as appropriate.

22.3 No bid may be modified by a bidder after the deadline for submission of bids except in accordance with Sub-Clauses 22.1 and 27.2.

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and theexpiration of the period of bid validity specified in the Form of Bid may result in forfeiture of theBidSecurity in pursuance to Clause IB.15.



E.	BID OPENING AND EVALUATION

IB.23 Bid Opening


23.1 	The Procuring Agency will open the bids, including withdrawals, substitution and modifications made pursuant to Clause IB.22, in the presence of bidders’ representatives who choose to attend, at the time, date and location stipulated in the Bidding Data. The bidders’ representatives who are present shall sign a register evidencing their attendance.


23.2    Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be opened and read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to Clause IB.22 shall not be opened.


23.3	The bidder’s name, total bid price and price of any alternate proposal(s), any discounts, bid modifications, substitution and withdrawals, the presence or absence of Bid Security, and such other details as the Procuring Agency may consider appropriate, will be announced by the Procuring Agency at the opening of Bid.


23.4 Procuring Agency shall prepare minutes of the bid opening, including the information disclosed to those present in accordance with the Sub-Clause 23.3.

IB.24  Process to be Confidential


24.1 Information relating to the examination, clarification, evaluation and comparison of bid and recommendations for the award of a contract shall not be disclosed to bidders or any other person not officially concerned with such process before the announcement of bid evaluation report which shall be done at least three (03) days prior to issue of Letter of Acceptance. The announcement to all Bidders will include table(s) comprising read out prices, discounted prices, price adjustments made, final evaluated prices and recommendations against all the bids evaluated. Any effort by a bidder to influence the Procuring Agency’s processing of bids or award decisions may result in the rejection of such bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written complaint not later than three (03) days after the announcement of the bid evaluation report; however mere fact of lodging a complaint shall not warrant suspension of the procurement process.


IB.25 Clarification of Bids


25.1 To assist in the examination, evaluation and comparison of bids, the Procuring Agency may, at his discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. The request for clarification and the response shall be in writing but no change in the price or substance of the bid shall be sought, offered or permitted except as required to confirm the correction of arithmetic errors discovered by the Procuring Agency in the evaluation of the bids in accordance with Clause IB.28.

IB.26 Examination of Bids and Determination of Responsiveness


26.1 Prior to the detailed evaluation of bids, the Procuring Agency will determine whether each bid is substantially responsive to the requirements of the Bidding Documents.

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has been properly signed; (iii) is accompanied by the required Bid Security;(iv) conforms to all the terms, conditions and specifications of the Bidding Documents, without material deviation or reservation and v) Continue to meet the minimum criteria set out for eligibility. A material deviation or reservation is one (i) which affect in any substantial way the scope, quality or performance of the Works; (ii) which limits in any substantial way, inconsistent with the Bidding Documents, the Procuring Agency’s rights or the bidder’s obligations under the Contract; or (iii) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

26.3 If a bid is not substantially responsive, it will be rejected by the Procuring Agency, and may not subsequently be made responsive by correction or withdrawal of the non-conforming deviation or reservation.

IB.27 Correction of Errors

27.1 	Bids determined to be substantially responsive will be checked by the Procuring Agency for any arithmetic errors. Errors will be corrected by the Procuring Agency as follows:

(a) where there is a discrepancy between the amounts in figures and in words, the amount in words will govern; and



(b) where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the opinion of the Procuring Agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the line item total as quoted will govern and the unit rate will be corrected.

27.2 	The amount stated in the Form of Bid will be adjusted by the Procuring Agency in accordance with the above procedure for the correction of errors and with the concurrence of the bidder, shall be considered as binding upon the bidder. If the bidder does not accept the corrected Bid Price, his Bid will be rejected, and the Bid Security shall be forfeited in accordance with Sub- Clause 15.6(b) hereof.

IB.28 Evaluation and Comparison of Bids

28.1 	The Procuring Agency will evaluate and compare only the Bids determined to be substantially responsive in accordance with Clause IB.26. 

28.2 	In evaluating the Bids, the Procuring Agency will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause IB.27;

(b) excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of Quantities, but including competitively priced Day work; and

(c) Making an appropriate adjustment for any other acceptable variation or deviation.

28.3 	The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of the Contract, shall not be taken into account in Bid evaluation.

28.4 	If the Bid of the successful bidder is seriously unbalanced in relation to the Procuring Agency’s estimate of the cost of work to be performed under the Contract, the Procuring Agency may require the bidder to produce detailed price analyses for any or all items of the Bill of Quantities to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, the Procuring Agency may require that the amount of the Performance Security set forth in Clause IB.32 be increased at the expense of the successful bidder to a level sufficient to protect the Procuring Agency against financial loss in the event of default of the successful bidder under the Contract.

28.5	A bid with highly inflated or unworkable rates of any BOQ items may be considered non-conforming and rejected. The Procuring Agency may also disqualify such bidder from participating in the subsequent bids who submits such unbalanced and/or unworkable rates of major items of work.






F.	AWARDOFCONTRACTIB.29 Award

29.1 	Subject to Clauses IB.30 and IB.34, the Procuring Agency will award the Contract to the bidder whose bid has been determined to be substantially responsive to the Bidding Documents and who has offered the lowest evaluated Bid Price, provided that such bidder has been determined to be eligible in accordance with the provisions of Clause IB.3 and qualify pursuant to Sub-Clause IB 29.2.



29.2 	The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of any defect in supplier’s or contractor’s capacities, may require the suppliers or contractors to provide information concerning their professional, technical, financial, legal or managerial competence whether already pre-qualified or not:


Provided that such qualification shall only be laid down after recording reasons therefor in writing. They shall form part of the records of that bid evaluation report.


IB.30 	Procuring Agency’s Right to Accept any Bid and to Reject any or all Bids

30.1 	Notwithstanding Clause IB.29, the Procuring Agency reserves the right to accept or reject any Bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the affected bidders or any obligation except that the grounds for rejection of all bids shall upon request be communicated to any bidder who submitted a bid, without justification of grounds. Rejection of all bids shall be notified to all bidders promptly.

IB.31NotificationofAward


31.1	PriortoexpirationoftheperiodofbidvalidityprescribedbytheProcuring Agency,the Procuring Agency willnotifythesuccessfulbidderinwriting(“LetterofAcceptance”) that his bidhas been accepted. This letter shall name the sum which the Procuring Agency will pay the contractor in consideration of the execution and completion of the works by the contractor as prescribed by the contract (hereinafter and in the Conditions of Contract called the “Contract Price”). 


31.2	No Negotiation with the bidder having evaluated as lowest responsive or any other bidder shall be permitted, however, Procuring Agency may have clarification meetings to get clarify any item in the bid evaluation report.


31.3 	The notification of award and its acceptance by the bidder will constitute the formation of the Contract, binding the Procuring Agency and the bidder till signing of the formal Contract Agreement.

31.4 	Upon furnishing by the successful bidder of a Performance Security, the Procuring Agency will promptly notify the other bidders that their Bids have been unsuccessful and return their bid securities.


IB.32PerformanceSecurity


32.1	The successful biddershall furnish to the Procuring Agency aPerformanceSecurityin the formandtheamountstipulatedintheBidding Data and the Conditions of Contractwithinaperiodofthree(03)daysafter thereceipt ofLetter ofAcceptance.

32.2	Failure of the successful bidder to comply with the requirements of Sub-Clause IB.32.1 or Clauses IB.33 or IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security.

IB.33 Signing of Contract Agreement

33.1 	Within 03 days from the date of furnishing of acceptable Performance Security under the Conditions of Contract, the Procuring Agency will send the successful bidder the Contract Agreement in the form provided in the Bidding Documents, incorporating all agreements between the parties.

33.2 	The formal Agreement between the Procuring Agency and the successful bidder shall be executed within 03 days of the receipt of the Contract Agreement by the successful bidder from the Procuring Agency.

IB.34 General Performance of the Bidders

The Procuring Agency reserves the right to obtain information regarding performance of the bidders on their previously awarded contracts/works. The Procuring Agency may in case of consistent poor performance of any Bidder as reported by the Procuring Agency of the previously awarded contracts, interalia, reject his bid and/or refer the case to the Pakistan Engineering Council (PEC). Upon such reference, PEC in accordance with its rules, procedures and relevant laws of the land take such action as may be deemed appropriate under the circumstances of the case including black listing of such Bidder and debarring him from participation in future bidding for similar works.

IB.35 Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the Bidding Documents for all Federal Government procurement contracts exceeding Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-responsive.


IB.36 Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are provided to assist bidders in preparing their bids, and do not constitute part of the Bid or the Contract Documents.


BIDDIN GDATA


The following specific data for the Works to be bided shall complement, amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instructions to Bidders.

	Reference to Instructions to Bidder
	Bidding Data

	IB-1
1.1


	Scope of Works
The Work under this Contract comprises of REPAIR & MAINTENANCE
WORKS 10 SWEEPERS QUARTERS LIEDA  AT HITE HUB all as per Contract
Drawings and Specifications.

	1.1


	Name and Address of the Procuring Agency:
Managing Director
Lasbela Industrial Estate Development Authority (LIEDA)
Telephone: 0853/303361-62

	IB-2
2.1

	Source of Funds
The funds for Infrastructure Development of LIEDA have been sanctioned in the Budget of LIEDA for the Financial year 2021-2022.

	IB-8
8.1
	Clarification of Bidding Documents:
Time Limit for Clarifications is 7 days prior to the deadline for submission of bid.

	IB-10
10.1
	Language of Bid:
English

	IB-13
13.1
	Currencies of Bid of Payment
The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder expecting to incur expenditures in other currencies for inputs to the Works supplied from outside the Procuring Agency's country shall bear all costs and risks for arranging the requirements of such currencies through his own resources.

	13.2
	Delete the text

	IB-14
14.1
	Bid Validity
Period of Bid Validity is 90 days after the date of bid opening.

	IB-15
15.1
	Amount of Bid Security
Amount of Bid Security shall be 4% of the Estimated approved Cost in Pak Rupees.

	15.2
	Add text:
a) The bid Security (original) in the form of Pay Order or Deposit at Call should be submitted in a separate sealed envelope. Name of work and name of Bidder should be clearly typed on the envelope.

	IB-16
16.1 & 16.2
	Alternate Proposals by Bidders
Delete the text and substitute:
Alternate proposals by Bidders are not invited. Bidders will only quote for the bid design.


	IB-17
17.1
	Venue, time, and date of the Pre-Bid Meeting:
No Pre-bid will be scheduled. 

	17.2
	Errors, Omissions & Queries
The Bidder shall notify “the Procuring Agency” of any inconsistencies, errors and omissions found in the Bid Documents, prior to the Bid opening date. Withholding of any such information which will later materially affect the contract price during construction may be considered as sufficient grounds for rejection of Bid. All queries shall be directed to:
Managing Director
Lasbella Industrial Estate Development Authority
Telephone: 0853/303361-62
The Procuring Agency is not responsible for any verbal communications or instructions to the Bidders.

	IB-18
18.4
	Format and Signing of Bid:
Number of copies of Bid to be completed & returned:
1 (one) Original complete documents will form the Bid.

	18.5
	Add text at the end of para:
All pages of the bid including appendices, addendum, corrigenda, clarifications, supplementary information as are issued shall be initialed and stamped by the person or persons signing the bid.

One (01) copy of Power of Attorney must be attached to the Bid submitted to the Procuring Agency, if this Bid is signed/executed by a person other than the President,Partner or Owner of the Bidder’s Company.

	18.7
	At the end of this para, add the following:
Bids shall be prepared and submitted on the form of “the Bid” provided. All blank spaces must be filled in and completed form must be without interlineations or alteration of the original wording. Bids with incomplete and/or unsigned Form of Bid may be rejected /considered Non Responsive. The Bidder shall stamp and sign each page of Bid Documents for the purpose of identification and acknowledgement of acceptance thereof.

The Bids must conform in all respects to the Bid Documents.

	IB-19
19.2(a)
	Sealing & Marking of Bids:
Procuring Agency’s address for purpose of Bid submission:
Managing Director
Lasbella Industrial Estate Development Authority
Telephone: 0853/303361-62

	19.2(b)
	Name of Contract:

REPAIR & MAINTENANCE WORKS 10 SWEEPERS QUARTERS
LIEDA AT HITE
HUB. 

	IB-20
20.1
	Deadline for submission of bids:
As notified in the Notice Inviting Tender. (9th November.2021).

	IB-23
23.1
	Venue time and date of Bid opening:
As provided in the Notice Inviting Tender.

	IB-24
24.2
	Process to be Confidential
Add the following sub-para:
Documents submitted by Bidders in connection with the Bid for above named Works will be treated as confidential and will not be returned.

	IB-28
28.4
	Evaluation and Comparison of Bids
In the text of sub-clause 28.4, in the sixth line, after the words, “the Procuring Agency may” add the following words: “take action under sub-clause 28.5 or may”. Add the following;
The method of evaluation shall be QCBS with point systems.

	IB-29
29.2
	Award of Contract
Add the following sub-para:
The Procuring Agency does not bind himself to award the Contract to the lowest or to any Bidder, but will take into careful consideration the bidders prices and such other factors as are deemed applicable.

	IB-32
32.1
	Performance Security:
Not applicable.
.
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FB-1
FORM OF BID (LETTER OFOFFER)


Bid Reference No. ___________________ _____________________________________ _____________________________________
(NameofWorks)


To:

_______________________________ _______________________________ _______________________________


Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of Contract. Specifications, Drawings and Bill of Quantities and Addenda Nos. for the execution of the above-named Works, we, the undersigned, offer to execute and complete such Works and remedy any defects therein in conformity with the Conditions of Contract. Specifications, Drawings, Bill of Quantities and Addenda for the sum of Rs._________________ (Rupees __________________________________________________) or such other sum as may be ascertained in accordance with the said conditions.

2. We understand that all the Schedules attached hereto form part of this Bid.


3. As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of ______________________ ________________________drawninyourfavorormadepayabletoyou andvalidforaperiodof10daysbeyondtheperiodofvalidity ofBid.


4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data.


5. We agree to abide by this Bid for the period of 90 days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.


6. Unless and until a formal Agreement is prepared and executed, this Bid, togetherwithyourwrittenacceptancethereof,shallconstituteabinding contract between us.

7. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other bidder for the Works.



FB-2
8. Weunderstandthatyouarenotboundtoacceptthelowestoranybidyoumay receive.





Dated this _______________dayof _____________, 20_____


Signature________________


inthecapacityof_____________dulyauthorizedtosignbidforandonbehalfof

___________________________________________
(NameofBidderinBlockCapitals)

(Seal)



Address _____________________________________________________________________


_____________________________________________________________________


_____________________________________________________________________




Witness:



(Signature)______________________________


Name:_______________________________________________________________ Address: _____________________________________________________________ _____________________________________________________________________






                                 SPECIAL STIPULATIONS
BA-1
Appendix-A to Bid
                                               SPECIAL STIPULATIONS

	Sr.
#
	Description
	Clause Conditions of Contract
	Explanation

	1.
	Procuring Agency’s name and address
	1.1 (a)(i)
	Managing Director
Lasbela Industrial Estate Development Authority
Telephone: 0853/303361-62

	2.
	Engineer’s name and address
	1.1(a)(iv)
	To be notified

	3.
	Sections
	1.1(f)(vi)
	Not Applicable


	4.
	Notice, Consent, Approval etc
	1.5
	Scanned copy via e-mail and facsimile are acceptable, if the original is received within three days.

	5.
	Managing Director’s Authority to Issue Variation Order
	2.1(b)(viii)
	15% of the Contract Price stated in the Letter of Acceptance.

	6.
	Subcontracting
	4.1
	The aggregate amount of the Works subcontracted shall not exceed 30% of the Contract Price.

	7.
	Language
	5.1(a)
	The Language is English

	8.
	Law
	5.1(b)
	The Law of Islamic Republic of Pakistan

	9.
	Amount of Performance Security
	10.1
	Delete the text. Not Applied.

	10.
	Time for furnishing program
	14.1
	Within 07 days from the date of receipt of Letter of Acceptance.

	11.
	Revised Program
	14.2
	Revised Program to be submitted within 14 days of the Engineer’s notice.

	12.
	Cash flow estimate
	14.3
	Within 07 days of Signing of Agreement

	13.
	Insurance of Works and Contractor’s Equipment
	21.1
	Type of cover
The Works

Amount of cover
The sum stated in the Letter of Acceptance plus fifteen percent (15%)

Type of cover
Contractor‘s Equipment:

Amount of cover
Full replacement cost plus fifteen percent (15%)

Other cover:
Contractor’s All Risk Policy

	14.
	Minimum amount of Third Party Insurance
	23.2
	Type of cover
Third Party-injury to persons and damage to property
The Third Party compensation Policy must contain following conditions of indemnification per occurrence with the number of occurrence unlimited:
i) in case of death, Pak Rs. 1,000,000/= per person
N.A
ii) in case of major injury, Pak Rs. 500,000/= per person

iii) in case of minor injury, Pak Rs. 100,000/= per person

iv) in case of damage to property, full amount of repair/replacement as the case may be.

	15.
	Minimum amount of Workmen Compensation Insurance
	24.2
	Workers:
i) in case of death, Pak Rs. 1,000,000/= per person

ii) in case of major injury, Pak Rs. 500,000/= per person

iii) in case of minor injury, Pak Rs. 100,000/= per person

	16.
	Time for Issue of Engineer’s Notice to Commence.
	41.1
	Within 10 days from the date of work order/ signing of Contract.

	17.
	Time for Commencement
	41.1
	Within 07 days from the date of receipt of Engineer’s Notice to Commence.

	18.
	Time for Completion
	43.1 & 48.2
	Two months from the date as notified in the Engineer's Notice to Commence before/ 30th June, 2022.

	19.
	Amount of Liquidated Damages
	47.1 & 47.3
	0.1% of the contract price for each day of delay in completion of the Works subject to a maximum of 10% of Contract Price stated in the Letter of Acceptance.
For Interim Delay damages 0.05% of the Contract price per day delay in completion of the Works subject to a maximum of 5% of Contract Price stated in the Letter of Acceptance
Also, other charges mentioned in Special/Particular Conditions of Contract

	20.
	Taking Over Certificate
	48.1
	Only One Certificate shall be issued.
The Work shall be considered substantially completed if the whole of the work completed to the satisfaction of the Engineer.

	21.
	Taking Over of Sections or Parts
	48.2
	Not Applicable

	22.
	Defects Liability Period
	49.1
	90 days calculated from the date of completion of work certified by the Engineer.

	23.
	Minimum amount of Interim Payment Certificates (Running Bills)
	60.2
	Three 1.000 Million

	24.
	Time for Certification of Interim Payment Certificate by the Engineer
	60.2
	10 days from receipt of monthly statement from the Contractor

	25
	Retention Money
	60.3
	10% of the amount of Interim Certificate until the amount so retained reaches the limit of Retention Money.

	26.
	Limit of Retention Money
	60.3
	10% of Contract Price stated in the Letter of Acceptance and will be released upon issuance of Taking Over Certificate.

	27.
	Time of Payment from delivery of Engineer's Interim Payment Certificate to the Procuring Agency.
	60.10
	10 days.

	28.
	Mobilization Advance (Interest Free)
	60.13
	Not Applicable

	29.
	Recovery of Mobilization Advance
	60.13
	Not Applicable

	30.
	Contractor’s name and address
	68.1
	________________________________________________________________________
____________________________________ (to be completed by the Tenderer)

	31.
	Notice to Procuring Agency & Engineer
	68.2
	Managing Director
Lasbela Industrial Estate Development Authority
Telephone: 0853/303361-62

	32.
	Currency of Contract
	
	Pak rupees.






BB-1
APPENDIX-B to Bid

FOREIGN CURRENCY REQUIREMENTS






	NOT TO BE USED





























PREAMBLE 
AND
BILL OF QUANTITIES




BD-1
APPENDIX-D to Bid

BILL OF QUANTITIES

1. PREAMBLE
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a common basis for bidding. The basis of payment will be the actual quantities of work executed and measured by the Contractor and verified by the Engineer and valued at the rates and prices entered in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Engineer may fix as per the Contract (in case of item not mentioned in Bill of Quantities).

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise provided under the contract include all costs of contractor’s plant, labour, supervision, materials, execution, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out or implied in the contract. Furthermore all duties, taxes and other levies payable by the contractor under the contract, or for any other cause, as on the date 15 days prior to deadline for submission of Bids shall be included in the rates and prices and the total bid price submitted by the bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or not. The cost of items against which the contractor will have failed to enter a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of Quantities and shall not be paid separately.

5. The whole cost of complying with the provisions of the Contract shall be included in the items provided in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the works.

6. General directions and description of work and materials are not necessarily repeated nor summarized in the Bill of Quantities. References to the relevant sections of the bidding documents shall be made before entering prices against each item in the priced Bill of Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in whole or in part at the direction and discretion of the Engineer in accordance with the Clause 58 of the Conditions of Contract.




CONTRACTOR QUOTED RATES FOR “REPAIR & MAINTENANCE WORKS 10 SWEEPERS QUARTERS LIEDA REST AT HITE HUB.


		Bid Amount 					Rs._____________________









       Sub Engineer 				                 Executive Engineer 
LIEDA Development Authority                                   LIEDA Development Authority


REPAIR & MAINTENANCE WORKS 10 SWEEPERS QUARTESRS LIEDA AT HITE HUB

	
SUMMARY

	
Maintenance & repair/Civil Works
	
Amount (in PKR)

	
Schedule Items
	

	
_____% (Above / Below) Premium on Schedule Items
	

	
Non-Schedule Items
	

	
Total Cost
	Rs.33,12,065/=





BOQ COST ESTIMATE ( AS PER BCSR 2018)
REPAIR / MAINTENANCE OF 10 TEN SWEEPER  QUARTERS.
 
	S.N
	DESCRIPTION
	Qty
	Rate
	Unit
	Amount

	1
	
	
	
	
	

	
	Providing and laying 1:2:4 cement concrete floor using using crushed
aggrgate 3/4" (19mm) and down gauge in ground floor laid in panels
including formwork, consolidation, finishing and curing.
	







1 x 12-0 x 7-0       =     84.00
1 x 10-0 x 8-0       =     80.00 
1 x 15-0 x 10-0     =     150.00 
	
	
	

	
	P14- 118 Sino 14-2a ii
	         Total Quantity    314              
	52.15 
	SFT
	Rs.16,375/=

	2
	Removing door with chowkat
	
	
	
	

	
	4-46 Sino 4-32 a
	 Total Quantity    02                        
	306
	EACH
	Rs.612/=

	3
	Proving and Fixing Plastic wire gauze of and 22 mesh per square inch. with first class deodar wood beading 2’’x1/2’’ over existing frame.
	

 2 x 4-0 x 6-0   =  72

	
	
	

	
	P 16-148 Sino 16-41 a
	                        =  72
	153.30
	Sq.FT
	Rs.11,038/=

	4
	
	 
	
	
	

	
	Providing and fixing 1.5" (38mm) thick pressed veneered
door shutters fully flushed with First class wood veneering
on all faces and sides fixed over deodar wood cavited core
and frame work of not less than 4" (100mm) wide strips all
round with approved brass hinges, tower bolts as required.
	





2 x 3-6 x 7-0       =   49.00  
2 x 2-6 x 6-8       =   33.3
	
	
	

	
	P 16-143 Sino 16-9ci
	     Total Quantity         82.3.00
	639.2
	SFT
	Rs.52,606/=/=


	5
	
	
	
	
	

	
	1.5" (38 mm) thick fully glazed shutters with 1/4" (5 mm)
thick plain local glass
	
2 x 6-0 x 4-0      =          48.00
	
	
	

	
	P 16-142 Sino 16-20-i
	       Total Quantity        48.00
	798.90
	SFT
	Rs.38,347/=

	6
	
	
	
	
	

	
	Cement plaster using Coarse Sand on soffits of ceiling, cantilever
slabs, sides and soffits of beams, in basement and ground floor
including making edges, corners and curing.
	



1 x 30-0 x 32     =        960.00
	
	
	

	
	P15-129 Sino 15-1a iii 
	        Total Quantity     960.00 
	24.20
	SFT
	Rs.23,232/=

	7
	
	
	
	
	

	
	3/4 inch (19mm) thick cement plaster using Coarse Sand on walls and
columns in basement, plinth and ground floor including making edges,
corners and curing.
	
	
	
	

	
	P 15-130-Sino 15-4 v
	    Total Quantity      2850.00             
	24.30
	SFT
	Rs.69,255/=

	8
	
	
	
	
	

	
	Distempering with Berger/ ICI or equivalent synthetic vinyl
emulsion paint of approved shade on old surface of walls and
ceiling including dusting, sand papering and cleaning in basement
and ground floor.
	
	
	
	

	
	Sino 17-167 Sino 17-60b
	        Total Quantity  4860.00
	10
	SFT
	Rs.48,600/=


	9
	
	
	
	
	

	
	Providing and laying 1:2:4 P.C.C roof screeding using crushed stone 3/4"
(19mm) including formwork, consolidation, finishing and curing
	
	
	
	

	
	P 14-127Sino14-68 b
	      Total Quantity    1275.00             
	49.35
	SFT
	Rs.62,921/=

	10
	
	
	
	
	

	
	Disjoining RCC pipes inside the trench, dismantling and
removing the pipes from the trench and stacking them outside. 6 inches to 12 inches (150 mm to 300 mm.) diameter
	
	
	
	

	
	P 4-46 Sino 4-31-1 A
	      Total Quantity      100    
	32
	RFT
	Rs.3,200/=

	11.
	
	
	
	
	

	
	Providing & Laying R.C.C pipe with bell & spigot or tongued & grooved joint
conforming to ASTM C-76 class II wall B or BS 3911 Part I class M including cost of reinforcement.
	
	
	
	

	
	P 25-212 Sino b ii
	      Total Quantity      100    
	405.70
	RFT
	Rs.40,570/=

	12.
	
	
	
	
	

	
	Providing manhole type 'A' size 24" x 18" (inside dimensions) as
per approved design and specifications complete for 4" to 12" dia pipes upto 4 ft. (1.2 m) depth with 16" dia.Concrete Cover fixed in  4" thick RCC 1:2:4 slab (with 5 lbs perCu.ft.or80kg/Cu.m of steel),
	
	
	
	

	
	P 25-213 Sino 25-4 a )
	    Total Quantity         03
	12,811.70
	Each
	Rs.38,435/=

	
	
	Amount 1 Quarter 
	
	Total
	Rs.3,22,986/=

	
	
	Grand Total Amount 10 Quarters 
	
	Total
	Rs.32,29,860/=

	
	
	Items No. 10, 11 ,12           +
	
	Total
	Rs.82,205/=

	
	
	
	Total  Amount
	Rs.3,312,065/=





             
Assistant  Engineer Civil				 Executive Engineer Civil
 LIEDA	                                LIEDA





	

	

	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	



	

	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	Prepared By:
	
	
	
	
	
	Checked By:

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	

	SUB- ENGINEER CIVIL 
	
	
	
	
	
	EXECUTIVE ENGINEER CIVIL 




BE-1
APPENDIX-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid, the Construction Schedule in the bar chart (CPM) showing the sequence of work items and the period of time during which he proposes to complete each work item in such a manner that his proposed program for completion of the whole of the Works and parts of the Works may meet Procuring Agency’s completion targets in days noted below and counted from the date of receipt of Engineer’s Notice to Commence (Attach sheets as required for the specified form of Construction Schedule):


Description								Time for Completion

Whole Work 								As stated in Appendix-A




BF-1
APPENDIX-F to Bid

METHOD OF PERFORMING THE WORK

The Bidder is required to submit a narrative outlining the method of performing the Work. The narrative should indicate in detail and include but not be limited to:

1. Organization Chart indicating head office and field office personnel involved in management and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office accommodation, provision for maintenance and for storage, communications, security and other services to be used.

3. The method of executing the Works, the procedures for installation of equipment and machinery and transportation of equipment and materials to the site.

































BG-1
APPENDIX-G to Bid

LIST OF MAJOR EQUIPMENT – RELATED ITEMS

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items, under separate heading for items owned, to be purchased or to be arranged on lease by him to carry out the Works. The information shall include make, type, capacity, and anticipated period of utilization for all equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all requirements of the Specifications.]



BG-2
APPENDIX-G to Bid

LIST OF MAJOR EQUIPMENT

	Owned
Purchased
Or Leased
	Description of Unit (Make, Model, Year)
	Capacity HP Rating
	Condition
	Present Location or Source
	Date of Delivery at Site
	Period of Work on Project

	1
	2
	3
	4
	5
	6
	7

	A. Owned
	
	
	
	
	
	

	B. To be Purchased
	
	
	
	
	
	

	C. To be Arranged on Lease
	
	
	
	
	
	






BH-1
APPENDIX-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution systems, and sewerage system including all fittings, pipes and other items necessary for servicing the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as follows:

1. Site Preparation (clearing, land preparation, etc.).

2. Provision of Services
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.).

3. Construction of Facilities
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction and layout).
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of construction, etc.).

4. Construction of Equipment Assembly and Preparation (detailed plans for carrying out this activity).

5. Other Items Proposed (Security services, etc.).
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APPENDIX-I to Bid
LIST OF SUBCONTRACTORS
I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, the subcontractors named hereunder are reliable and competent to perform that part of the work for which each is listed.
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and experience of their key personnel who will be assigned to the Contract, equipment to be supplied by them, size, location and type of contracts carried out in the past.
	Part of Works
(Give Details)
	Subcontractor
(With Complete Address)
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APPENDIX-J to Bid
ESTIMATED PROGRESS PAYMENTS
Bidder’s estimate of the value of work which would be executed by him during each of the periods stated below, based on his Program of the Works and the Rates in the Bill of Quantities, expressed in thousands of Pakistani Rupees:
	Period
	Amount
(1000 Rs.)

	1
	2

	1stMonth
	

	2ndMonth
	

	3rdMonth
	

	4thMonth
	

	5th Month
	

	Bid Price
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APPENDIX-K to Bid
ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOR
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APPENDIX-L to Bid
(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE
	
Contract No.________________ Dated __________________
Contract Value: ________________
Contract Title: _________________

………………………………… [Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GOP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP, except that which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with GOP and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GOP under any law, contract or other instrument, be voidable at the option of GOP.

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to indemnify GOP for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to GOP in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP.

Name of Buyer: ……………… 				Name of Seller/Supplier: …………
Signature: ……………………				Signature: …………………………
[Seal] 								[Seal]
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APPENDIX-M to Bid
ELIGIBILITY CRITERIA
Method and Procedure of Procurement: 	Open Competitive Bidding (National Competitive Bidding) (Single Stage – Two Envelope)

Description of Work: 	REPAIR & MAINTENANCE WORKS 10 SWEEPERS QUARTERS  LIEDA  HITE HUB.

Name of Contractor: 	_______________________________________________

Eligibility Criteria

	S.No.
	Eligibility / Qualification Criteria
	Yes/No

	1.
	Registration with PEC.
Minimum Category Required C-06
and required categories
	

	2.
	Valid NTN
	

	3.
	Registration with FBR & Occurrence in ATL
	

	4.
	Registration Certificate of BRA (Monthly tax submissions)& Registration of Firm
	

	5.
	Minimum 3 years’ experience of relevant field / similar works.
i. Work Orders and completion certificates of executed works
ii. Work Orders of works in hands.
	

	6.
	Annual Turnover of at least Rs.3 Million for last three years
i. Annual audit reports for last three years should be in line with auditing standard or
ii. Bank certificates of turnover for last three years
	

	7.
	Information of firm/individual (proforma appendix –M to Bid)
	

	8.
	List of Machinery attached. (As per appendix G to Bid)  
	

	9.
	List of Technical staff attached. ( As per appendix-K to Bid) 
	

	10.
	Declaration of Non-blacklisting on Non-Judicial Stamp paper by the Bidder 
	

	11.
	Affidavits regarding information provided with this document are correct.
	



Note: All required documents must be attached.
Evaluation.
Method of Evaluation:-   QCBS.
A. Basic Evaluation Criteria
1. Valid Pakistan Engineering Council Registration in relevant Category. (C-06  and other required categories)
2. Valid Income Tax Registration, BRA and others

B. Evaluation Criteria
Technical evaluation
1. Relevant Experience								Max Marks: 70
a. Work Completed (Last two  Years) 						Max Marks: 30
a. 15  Marks will be given for each successful completion of similar nature of works Cost Rs.3 million or above
b. Work orders & Completion Certificate are required to be submitted.

b. Work in Hand                      						           	 Max Marks: 10
I. 10 Marks will be given for similar nature work in hand, Cost Rs.3 million or above.
II. 05 Marks will be given for similar nature of work in hand costing Rs.2 million or above.
III. Work orders are required to be submitted.
c. Machinery/equipment;
 (Mixture machine, tractor trolley, water tanker)                                           	   Max 15
           d.Technical staff:;
              Site Supervisor having three year experience                                                           Max 15
2. Financial Capability								               Max Marks: 30

a. Bank turnover certificate is required and following criteria will be followed for marking:
I. Max marks (30) will be given for turnover Rs.3 Million or above.
II. 20 marks will be given for turnover in between Rs 2.5Million to less than 3 million.
III.  10 marks will be given for turnover in between Rs.2 million to less than 2.5 million.
IV. Zero marks will be given for turnover less than 2 million.
Total marks: -	100 
B.            Method  of selection 
Quality and Cost Based Selection shall be used. 
· Minimum  Technical  Qualifying Marks = 70/100
·  Comparative Financial Evaluation of bids of technically qualified, shall be undertaken by applying the standard formula  Sf= (100xFm)/F. where (Fm denotes the lowest bid value ,will get 100 marks in Financial
· Combined Technical /& Financial evaluation shall be on the basis of 70/30 applying the standard ranking formula S=StxT%+SfxP%
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BS-1
BID SECURITY
(Pay order)
Security executed on _______________________________________________________________
(Date)
Name of Surety (Bank) with Address: __________________________________________________
(Schedule Bank in Pakistan)
Name of Principal (Bidder) with Address: _______________________________________________
_________________________________________________________________________________
Penal Sum of Security Rupees: _________________ (Rs.__________________________________)
Bid Reference No. _________________________________________________________________
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto _________________________________________________________________________________
(hereinafter called the Procuring Agency) in the sum stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the accompanying Bid dated ______ for Bid No. _______ for_______ (Particulars of Bid) to the said Procuring Agency; and

WHEREAS, the Procuring Agency has required as a condition for considering said Bid that the Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Procuring Agency, conditioned as under:
1. that the Bid Security shall remain in force up to and including the date 10 days after the deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended by the Procuring Agency, notice of which extension(s) to the Surety is hereby waived;
2. that the Bid Security of unsuccessful Bidders will be returned by the Procuring Agency after expiry of its validity or upon signing of the Contract Agreement; and
3. that in the event of failure of the successful Bidder to execute the proposed Contract Agreement for such work and furnish the required Performance Security, the entire said sum be paid immediately to the said Procuring Agency pursuant to Clause 15.6 of the Instruction to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the periodspecified therefore, on the prescribed form presented to him for signature enter into a formal Contract with the said Procuring Agency in accordance with his Bid as accepted and furnish within seven (7) days of his being requested to do so, a Performance Security with good and sufficient surety, as may be required, upon the form prescribed by the said Procuring Agency for the faithful performance and proper fulfillment of the said Contract or in the event of non-withdrawal of the said Bid within the time specified for its validity then this obligation shall be void and of no effect, but otherwise to remain in full force and effect.
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PROVIDED THAT the Surety shall forthwith pay the Procuring Agency the said sum upon first written demand of the Procuring Agency (without cavil or argument) and without requiring the Procuring Agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by the Procuring Agency by registered post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements and the Surety shall pay without objection the said sum upon demand from the Procuring Agency forthwith and without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

_____________________
SURETY (Bank)

WITNESS: 							Signature: ___________________
1. __________________________				Name: ______________________
____________________________ 				Title: _______________________
Corporate Secretary (Seal)						Corporate Guarantor (Seal) 

2. __________________________
____________________________
Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Pay order)

Guarantee No. ______________________
Executed On_______________________
Expiry Date________________________
[Letter by the Guarantor to the Procuring Agency]
Name of Guarantor (Bank) with address:_______________________________________________
(Schedule Bank in Pakistan)
Name of Principal (Contractor) with Address: ___________________________________________
_________________________________________________________________________________
Penal Sum of Security (express in words and figures) _____________________________________
_________________________________________________________________________________
Letter of Acceptance No. ____________________________________Dated ___________________

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the Guarantor above named, are held and firmly bound unto the __________________________________________________ (hereinafter called the Procuring Agency) in the penal sum of the amount stated above for the payment of which sum well and truly to be made to the said Procuring Agency, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has accepted the Procuring Agency's above said Letter of Acceptance for ________________________________________ (Name of Contract) for the ___________________________________________ (Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants, terms and conditions of the said Documents during the original terms of the said Documents and any extensions thereof that may be granted by the Procuring Agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all modifications of said Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee.
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We, ____________________________________ (the Guarantor), waiving all objections and defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the Procuring Agency without delay upon the Procuring Agency 's first written demand without cavil or arguments and without requiring the Procuring Agency to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated above, against the Procuring Agency 's written declaration that the Principal has refused or failed to perform the obligations under the Contract which payment will be effected by the Guarantor to Procuring Agency’s designated Bank & Account Number.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written demand from the Procuring Agency forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.
_________________________
Guarantor (Bank)

WITNESS: 							Signature: ___________________
1. __________________________				Name: ______________________
____________________________ 				Title: _______________________
     Corporate Secretary (Seal)						Corporate Guarantor (Seal) 

2. __________________________
____________________________
Name, Title & Address
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FORM OF CONTRACT AGREEMENT
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the ________________ day of__________ (month) 20_____ between _______________________________________________________________________ (hereafter called the “Procuring Agency”) of the one part and _____________________________________ (hereafter called the “Contractor”) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz _______________ should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
(a) The Contract Agreement;
(b) The Letter of Acceptance;
(c) The completed Form of Bid;
(d) Special Stipulations (Appendix-A to Bid);
(e) The Particular Conditions of Contract – Part II;
(f) The General Conditions – Part I;
(g) The completed Appendices to Bid (B, C, E to L);
(h) The Drawings;
(i) The Special Provisions & Technical Specifications.
(j) The priced Bill of Quantities (Appendix-D to Bid);
(k) Any other document forming part of the Contract

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor						Signature of Procuring Agency
______________________						_________________________
(Seal)										(Seal)



Signed, Sealed and Delivered in the presence of:


Witness:									Witness:

______________________							_____________________

(Name, Title & Address)							(Name, Title & Address)

















PART I

GENERAL CONDITIONS




GENERAL CONDITIONS OF CONTRACT
PART I GENERAL CONDITIONS

The General Conditions shall be the Conditions of Contract for Construction for Roads, Building and Engineering Works prepared by the International Federation of Consulting Engineers (Federation International des Ingénieurs-Conseils, or FIDIC), and is commonly known as the FIDIC Conditions of Contract. The used version is the 4th Edition 1987, reprinted in 1992 with further amendments..
Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
Fax: +41 21 653 5432
Telephone: +41 21 654 4411
Email: fidic.pub@fidic.org
URL: http://www.fidic.org/bookshop
















PART II

PARTICULAR CONDITIONS



PARTICULAR CONDITIONS OF CONTRACT
1.1 Definitions
(a) (i)	The Procuring Agency means Lasbella Industrial Estate Development Authority represented by Managing Director.

(a) (iv)	The Engineer: To be Notified

Add the following to sub clause 1.1(a)

     (vi)	“Procuring Agency’s Representative” means the Managing Director, Lasbella Industrial Estate Development Authority or other person from time to time, duly appointed in writing by the Procuring Agency.

(vii)	“Engineer-In-charge” means the same as The Engineer.

“Engineer’s Representative” means the Resident Engineer appointed by the Project Consultant and duly approved by the Procuring Agency.

(viii)	(“Bidder or Tenderer” means any person or persons, company, corporation, firm or joint venture submitting a Bid or Tender, and

The word “Tender” is synonymous with “Bid” and the word “Tender Documents” with “Bidding Documents”.

Amend Part I, Clause 1.1(b)(viii) to read as under:
Throughout Part I, the term “Appendix to Tender” shall be replaced by “Appendices to Tender”

“Appendices to Tender” means Appendix A through M, annexed to the Tender and forming a part thereof.

Add the following to sub-clause 1.1(b):
(ix) 	“Programme” means the programme to be submitted by the Contractor in accordance with Sub-Clause 14.1 and any approved revisions thereto.

(x) 	“Addendum/ Addenda” means interpretation of and/or changes in the Tender Documents and understood upon issuance by the Procuring Agency to become an integral part of the Bid Documents and the Contract Documents, wherever applicable.

(e)(i) 	The text is deleted and substituted with the following:

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the Contractor for the execution and completion of the Works subject to such additions thereto or deductions therefrom as may be made and remedying of any defects therein in accordance with the provisions of the Contract.

The Contract Price shall include all taxes, duties and other charges imposed outside the Country on the production, manufacture, sale and transport of the Contractor’s Equipment. Plant, Materials and supplies to be used on or furnished under the Contract, and on the services to be performed under the Contract
Add the following to sub-clause 1.1(g):

“Approved” means approved by the Engineer in writing, including subsequent written confirmation of previous verbal approval and “approval means approval in writing, including as aforesaid.

2.1 Engineer’s Duties and Authority
With reference to Sub-Clause 2.1(b), the following provisions shall also apply;
The Engineer shall obtain the specific approval of the Procuring Agency in writing before taking any of the following actions specified in General Conditions of Contract Part I:

1. approving sub-letting of any part of the Works under Clause 4;
2. certifying additional cost under Clause 6
3. certifying additional cost under Clause 12
4. certifying additional cost under Clause 17
5. certifying additional cost under Clause 20
6. certifying additional cost under Clause 27
7. certifying additional cost under Clause 40
8. certifying additional cost under Clause 42
9. determining an extension of time under Clause 44
10. issuing a taking over certificate (s) under Clause 48
11. issuing a variation order(s) under Clause 51 except in an emergency situation, as reasonably determined by the Engineer provided such variation order(s) would increase the Contract Price by an amount not exceeding the limit given in Appendix to the Tender.
12. certifying additional costs and/or fixing rates or prices under Clause 52;
13. notifying acceptance of principles of claims and/or certifying additional cost under Clause-53
14. issuing instructions under Clause 58
15. issuing a Defects Liability Certificate under Clause 62
16. certifying additional payment under Clause 65
17. certifying additional cost under Clause 70

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or of the Works or of adjoining property, the Engineer may, without relieving the Contractor of any of his duties and responsibilities under the Contract, instruct the Contractor to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith comply with any such instruction of the Engineer. The Engineer shall determine an addition to the Contract Price, in respect of such instruction, in accordance with Clause 52 and shall notify the Contractor accordingly, with a copy to the Procuring Agency.)

2.2 Engineer’s Representative
The following paragraph is added:
The Procuring Agency shall ensure that the Engineer’s Representative is a professional engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)
The following Sub-Clauses 2.7 and 2.8 are added:

2.7 Engineer Not Liable
Approval, reviews and inspection by the Engineer of any part of the Works does not relieve the Contractor from his sole responsibility and liability for the supply of materials, plant and equipment for construction of the Works and their parts in accordance with the Contract and neither the Engineer's authority to act nor any decision made by him in good faith as provided for under the Contract whether to exercise or not to exercise such authority shall give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor, any of their representatives or employees or any other person performing any portion of the Works.

2.8 Replacement of the Engineer
“If the Procuring Agency intends to replace the Engineer, the Procuring Agency shall, not less than 14 days before the intended date of replacement, give notice to the Contractor, of the name, address and relevant experience of the intended replacement Engineer. The Procuring Agency shall not replace the Engineer with a person against whom the Contractor raises reasonable objection by notice to the Procuring Agency, with supporting particulars.”

Add following sub clause:

4.3 Approval of Sub-Contractors
Where a list of sub-contractors is provided by the Contractor under Appendix I to Tender, the sub-contractors in that list shall be subject to prior approval of the Procuring Agency. The acceptance of bid does not imply approval of subcontractors listed by the Contractor in Appendix I. The extent and nature of works to be subcontracted shall be subject to the approval of the Procuring Agency.

4.4 Approval of Sub-Contractors
In the event of a dispute of whatever nature arises between the Contractor and his Sub-Contractor, the Contractor and his Sub-Contractor shall indemnify the Procuring Agency and the Engineer against such inter disputes, resulting litigations and shall not nominate the Procuring Agency or his representative(s) or the Engineer or his representative(s) as “Respondent” or “Witness” in the Court of Law in the process of these litigations.
Affidavit to this effect shall be submitted by the Contractor and his Sub-Contractors as prerequisite for approval of a Sub-Contractor(s) under Clause 4.3.

5.1 Language(s) and Law
(a) The Contract Documents shall be drawn up in the English language.

(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan.

5.2 Priority of Contract Documents
The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with the following:
(1) The Contract Agreement (if completed);
(2) The Letter of Acceptance;
(3) The completed Form of Bid;
(4) The Addenda/Addendum (if any)
(4) Special Stipulations (Appendix-A to Bid);
(5) The Particular Conditions of Contract – Part II;
(6) The General Conditions – Part I;
(7) The completed Appendices to Bid (B, C, E to L);
(8) The Drawings;
(9) Special Provisions and Technical Specifications;
(10) The Priced Bill of Quantities (Appendix D to Bid); and
(11) Any other document forming part of the Contract.

In case of discrepancies between drawings, those of larger scale shall govern unless they are superseded by a drawing of later date regardless of scale. All Drawings and Specifications shall be interpreted in conformity with the Contract and these Conditions. Addendum, if any, shall be deemed to have been incorporated at the appropriate places in the documents forming the Contract.

6.4 Delays and Cost of Delay of Drawings
Add “/or” in the end of the text appearing under (a) after the word “and”	

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end of text under (b)

The following Sub-Clauses 6.6, 6.7 and 6.8 are added:

6.6 Details to be Confidential
The Contractor shall treat the details of the Contract as private and confidential, save insofar as may be necessary for the purposes thereof, and shall not publish or disclose the same or any particulars thereof in any trade or technical paper or elsewhere without the prior consent in writing of the Procuring Agency. If any dispute arises as to the necessity of any publication or disclosure for the purpose of the Contract the same shall be referred to the Procuring Agency whose determination shall be final

6.7 Shop Drawings
The Contractor shall submit to the Engineer for review 3 copies of all shop and erection drawings applicable to this Contract as per provision of relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not be construed as a complete check but will indicate only that the general method of construction and detailing is satisfactory and that the Engineer’s review or approval shall not relieve the Contractor of any of his responsibilities under the Contract.

6.8 As-Built Drawings
At the completion of the Works under the Contract, the Contractor shall furnish to the Engineer 6 copies and one reproducible of all drawings amended to conform to the Works as built. The price of such Drawings shall be deemed to be included in the Contract Price.

Add following at the end of Sub-Clause 8.1:

8.1 Contractor’s General Obligations
The Contractor shall prepare and submit one complete set of "As-Built" Documents on one master CD and two complete sets of print copies of "As-Built" Documents together with the back-up of the quantity calculation to the Engineer within 10 days after the date of taking over by Procuring Agency. These “As-Built” Documents shall indicate all approved changes made during construction, superimposed on the original plans / “As-Staked Documents”.
The final measured quantities for all pay items shall be included on all "As-Built" Documents. These "As-Built" Documents shall be prepared continuously as execution of the Works progresses and shall be submitted to the Engineer for review as sections or parts of the Project are completed. No Taking-Over Certificate for a Sector or the whole of Works shall be issued to the Contractor by the Engineer without the approved "As-Built" Documents. The preparation of the "As-Built" Documents shall be at the expense of the Contractor, payment for which is subsidiary to the pay items of the Contract.

The review and approval by the Engineer or by the Procuring Agency of the "As-Built" Documents does not relieved the Contractor of any responsibility for and/or liabilities arising out of inaccurate, false or otherwise incorrect "As-Built" Documents prepared and submitted by the Contractor. The approved “As-Built Documents” shall be reproduced by the Contractor in four (4) hard copies and one (1) soft copies and return the same to the Procuring Agency.

Shop Drawings. The Contractor shall furnish to the Engineer all Contractor's, and Subcontractor's Shop Drawings. Shop Drawings shall be deemed to include design drawings, fabrication drawings, catalogue cuts, brochures, illustrations, material lists, design calculations, reference standards and performance data which may be required by the specification necessary for the proper execution of the Work, or as otherwise required by the Engineer for assurance that there is intent to meet the requirements of the specifications. All Shop Drawings shall be in English.

The Contractor shall submit all Shop Drawings to the Engineer in the manner hereinafter described, in sufficient time to prevent delays in the delivery of materials or in the progress or completion of the work. Regardless of the source of Shop Drawings, all submissions shall be deemed to be submissions by the Contractor under the Contract.

All Subcontractors' Shop Drawings shall first be sent directly to the Contractor. The Contractor shall thoroughly check all such Shop Drawings for measurements, sizes of members, materials and all other details, to assure him that the Shop Drawings conform to the intent of the Drawings and Specifications.

The Contractor shall return to the Subcontractors for correction, such Shop Drawings that are found inaccurate or otherwise in error. After the Contractor has checked and approved such Shop Drawings he shall place thereon the date of such approval and the legible signature of the checker, and shall then submit them to the Engineer for review. The Engineer may refuse to check or review any Shop Drawings that are not submitted in compliance with the foregoing requirements.

The Contractor shall submit five (5) copies of Shop Drawings plus the number that the Contractor wishes to return for his own and his Subcontractor's use.

For all Equipment, Shop Drawings shall be completed in all respects and shall show clear compliance with the Specifications. Where applicable, performance figures of equipment, finishes and reference to other relevant drawings must be noted on the Shop Drawings. Details of ancillary items being supplied with the particular equipment must be submitted. Piecemeal submissions will not be considered.

Descriptive brochures that are applicable shall be included for information. Any notation on the Shop Drawings which is on the prints and not on the original from which the prints were made shall be in GREEN INK.

The Engineer will review submitted Shop Drawings within a reasonable time and will return them stamped with "NO COMMENT", "SEE COMMENTS" or "RESUBMIT".

The Engineer may, at his discretion, require an immediate re-submission of Shop Drawings noted "SEE COMMENTS" so that he can make a further review or amendments. Drawings requiring re-submission shall be either amended and re-submitted or shall be superseded by another Shop Drawings. Comments on Shop Drawings are not orders for Extra Work.

Shop Drawings re-submitted for further review will be reviewed for response to previous notations only and the Contractor, by such re-submission shall be held to have represented that such Shop Drawings contain no other alterations, additions or deletions, unless the Contractor (in writing) directs the Engineer specific attention to the same.

Should the Contractor question, or dissent, from such notations or comments, he shall direct the Engineer's attention to the same for further clarification before re-submitting.

By reviewing Shop Drawings, the Engineer does not assume responsibility for errors or omissions and non-compliance with the Contract requirements. Such errors and omissions must be made good by the Contractor, irrespective, of the receipt, checking, or review of the Shop Drawings by the Engineer and even though the Work is done in accordance with such Shop Drawings.

As-Staked Drawings. ”As-Staked” Drawings shall be prepared for the entire project. These drawing shall be submitted to the Procuring Agency for review and approval regardless of the nature of the changes in the original design, if there is increase/decrease of more than five percent (5%) in quantities of major items of work and more than ten percent (10%) for minor items of work. Variation Order shall be prepared in accordance with Clause 51.

The preparation of the “As-Staked” drawings and the corresponding back-up calculations must be completed within a reasonable period from the commencement of the project. The plans shall indicate major modifications (i.e. change in road alignment, change in type or main components of structures, introduction of new work items), superimposed on the original plans.

The approved “As-Staked” drawings shall be reproduced (white print) by the Contractor in five (5) copies. The preparation of the “As-Staked” drawings and reproduction cost shall be at the expense of the Contractor, payment for which is subsidiary to the pay items of the contract.

All data pertaining to As-Staked survey shall be jointly signed by the Contractor's and Engineer's representatives.

Quality of Plans (“As-Built”, “As Staked” and other Drawings for Variation). All sheets of the “As-Built”, “As-Staked” and other drawings for Variations should be of uniform size and one (1) standard size (A1) using Mylar or other quality tracing paper. The sheets must be neat and clean and without any crossed-out or voided portion. The title block should be made an integral part of the sheet plans and not merely patched-up.

Supplementary Drawings and Instructions. The Engineer shall have the authority to issue to the Contractor from time to time such supplementary drawings and instructions to the proper and adequate execution of the Works and the remedying of any defects therein. The Contractor shall carry out and be bound by the same.

The Contractor shall designate an additional set of drawings as “Record Drawings” and keep them to the site.

The Contractor shall clearly and neatly mark the Record Drawing in ink to indicate all authorized changes in the work, and also as actually constructed. These additional plans will not change the work of the Contract but will elucidate or explain it.

Add the following sub-clauses 8.3 and 8.4

8.3 Temporary Works
Sufficient details, drawing and calculations pertaining to Temporary Works (including formwork design, scaffolding design etc) to demonstrate the adequacy of the Temporary Works shall be submitted by the Contractor not less than 14 days before the work or the erection of any such Temporary Works commences on the Site.

8.4 Specialists Suppliers and Sub-Contractors
Where the Works required the incorporation of proprietary articles manufactured by specialist suppliers, or portions of the work involving design or specification matters to be carried out by specialist sub-Contractors, the Contractor shall be fully responsible for the outcome in the use of such proprietary articles and for such design and specification executed by specialist sub-Contractors.

9.1 Contract Agreement
Substitute the word ‘Procuring Agency’ in the second line of this para with ‘Contractor’.

And add the following at the end of Clause 9.1:

The Contractor shall provide six copies of signed Contract Agreement to the Procuring Agency in proper book form for record. The cost will be borne by the Contractor.

10.1 Performance Security
The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Procuring Agency in the prescribed form. The said Security shall be furnished or caused to be furnished by the Contractor within 7 days after the receipt of the Letter of Acceptance. The Performance Security shall be of an amount equal to 2% of the Contract Price stated in the Letter of Acceptance. Such Security shall, at the option of the bidder, be in the form of either (a) Pay order from any Scheduled Bank in Pakistan or (b) Pay order from a bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan or (c) Insurance bond from an insurance company having at-least AA rating from PACRA/JCR.

The cost of complying with requirements of this Sub-Clause shall be borne by the Contractor.

10.2 Period of Validity of Performance Security
In the fifth line of this Sub-Clause, replace “14” with “28”.

Add the following at the end of sub-clause
The performance security shall be valid until a date 10 days from the date of issue of the Defects Liability Certificate.

10.3 Claims under Performance Security
Delete sub-clause 10.3 in its entirety.

The following Sub-Clause10.4 is added:

10.4 Performance Security Binding on Variations and Changes
The Performance Security shall be binding irrespective of changes in the quantities or variations in the Works or extensions in Time for Completion of the Works which are granted or agreed upon under the provisions of the Contract.

11.1 Inspection of Site
If any data is provided by the Procuring Agency, the Contractor is solely responsible for ascertaining the correctness of such data and the Procuring Agency shall not be liable in this behalf and no claim whatsoever in nature shall be entertained by the Engineer.

12.2 Delays and Cost of Delay of Drawings
Add “/or” in the end of the text appearing under (a) after the word “and”

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end of paragraph 1 of text under (b)

14.1 Programme to be submitted
The programme shall be submitted within7 days from the date of receipt of Letter of Acceptance.

Add the following:

(a) The Contractor shall submit the Programme of Works on Primavera for the agreement of the Engineer and approval of the Procuring Agency. All items of works and activities including mobilization should be included in the Programme of Works. The programme shall identify and highlight those activities, which are on the Critical Path. This programme of works as scheduled shall form basis of Liquidated Damages pursuant to clauses 47.1 and 47.3 of Conditions of Contract. In addition, cash flow estimates shall be supported with inputs of over drafts organized with financial institutions at various stages of the projects to meet the funding requirements of the project. The Contractor shall supply and maintain at his site office for his and Engineer’s use a licensed copy of the project management computer software package namely Prima Vera or equivalent as used by the Contractor for programming, to monitor the progress. It shall be supplied complete with manuals and technical training and support for the duration of the Contract as per requirements assessed by the Engineer.
(b) In order to assist the Engineer, the Contractor shall be required to submit at 2 weeks intervals data to the Engineer on the cost and quantities and other data relevant to the monitoring of progress according to a particular format suitable for computer processing.
(c) The programme should identify all items of work including temporary work. Progress reporting by the Contractor should be supported on a monthly basis with an up-to-date analysis of the progress including a statement on items, which are or are about to become critical to the progress of the work along with the proposals on how the Contractor intends to alleviate the situation.
(d) The programme should be resource based and must provide the critical resource. The programme must be drawn up on CPM.
General Requirements:
a. Programme should be submitted (both hard and soft copy) strictly following the guidelines and format specified in this Clause.

b. The Engineer at any time during the execution of the Works; direct the Contractor to change/modify the Programme / Schedule based on the Priority of Works.

c. No payment shall be released to the Contractor prior to approval of the Base Line Programme by the Engineer.

d. Submittal of Programme consists of:

1. Construction Schedule (CPM);
2. Progress Curve/Project Cash Flow;
3. Critical Resources Usage Chart;
4. Detailed Method Statement;
5. Material Procurement Plan;
6. Schedule of Submittals and Shop-Drawings;
7. Any other details as required by the Engineer;

Construction Schedule
a. Construction Schedule shall be developed on the basis of Work Breakdown Structure provided or approved by the Engineer.
b. Construction Schedule shall be detailed up to level 4 or as required by the Engineer.
c. Durations of construction activity should be calculated practically in relation to quantity of work done and allocated resources. Any activity that demands duration greater than seven (07) calendar days should be split into number of activities to monitor the same accordingly.
d. Construction activities of the schedule should be logically linked with preceding and succeeding activities and showed in submitted construction schedule.
e. Critical Activities and Critical Path of the project should be highlighted with red colour in bar chart and precedence diagram. Total Float for non-critical activities should also be shown in the schedule.
f. Appropriate quantity of direct resources (material, labour, equipment and non-consumable material) should be allocated to all activities and showed in submitted construction schedule. Labour resource should be divided according to related trades (e.g. Mason, Operator, helper etc.) Contractor should make sure that no resource is being over allocated. Indirect resources should be allocated to supervision / summary activity.
g. BOQ amount should be loaded to reach construction activity. Accrual basis should be indicated to construction activity.
h. Construction Schedule should show Activity ID, Activity Description, BOQ Quantity, Duration, Start Date, Finish Date, Total Float, Predecessors, Resource names with quantity, BOQ Amount and timescale where the bars show start and finish dates.

Progress Curve / Projected Cash Flow:
a. Progress Curve / Projected Cash Flow should be developed and presented on Project Management Software – Primavera Project Planner as stated above.

b. S-Curve should be plotted between time (in weeks) and progress of work done (in % of work). The progress should be shown in cumulative percent of work done. Percent of work done should be calculated with the BOQ amount and payment terms.

Critical Resources Usage Chart:
a. Critical Usage Chart should be developed.
b. List of Critical Resources included Laborers, equipment, consumable/non-consumable materials and/or identified by the Engineer.
c. Resource usage chart should show Resource Name and weekly utilization (numbers) of resources on each activity.

Detailed Method Statement:
a. Detailed method statement should be presented in descriptive format explaining the method of carrying out works, logistics, site layout, flow of work, quality and safety measures for each activity and any other details as required by the Engineer.

Material Procurement Plan:
Material Procurement Plan for major items of purchase should be presented in a Tabular Format to be submitted to the Engineer for pre-approval. The Plan must as a minimum show the list of local & imported materials to be used, their specification reference, and planned dates for submittal to Consultant, approval process, placing of order, vendor contact, required delivery on site, status of Line of Credit (LOC) if applicable, and usage of material.

Schedule of Shop Drawings and Submittals:
Schedule of Shop Drawings and other Submittals should be presented in a Tabular Format to be submitted to the Engineer for pre-approval. Plan must as a minimum show the list of shop drawings required and their specification reference, planned dates for submittal to consultant, approval process, and usage of shop drawing.

Cash Flow Estimates:
The Contractor shall, within 10 days from the receipt of the Letter of Acceptance, provide to the Engineer for his information a detailed cash flow estimate in quarterly periods, of all payments to which the Contractor will be entitled under the Contract and the Contractor shall subsequently supply revised cash flow estimates at quarterly intervals, if required to do so by the Engineer.

Add following at end of Sub-clause 14.2




14.2 Revised Programme
The revised programme shall be submitted within seven (7) days of the request received from the Engineer. The Contractor shall pay a penalty of Rs.100,000/- (Rupees Hundred Thousands only) for each day of delay in the submission of said revised programme. The Procuring Agency shall recover such amount from any payment due to the Contractor under the Contract, on the Engineer’s recommendations.

14.3 Cash Flow Estimate to be submitted
The detailed Cash Flow Estimate shall be submitted within 10 days from the date of receipt of Letter of Acceptance

The following Sub-Clause 14.5 is added:

14.5 Monthly Progress Report
a. During the period of the Contract, the Contractor shall submit to the Engineer not later than the 8th day of the following month, 10 copies each of Monthly Progress Reports covering:
a. A Construction Schedule indicating the monthly progress in percentage;
b. Description of all work carried out since the last report;
c. Description of the work planned for the next 56 days sufficiently detailed to enable the Engineer to determine his programme of inspection and testing;
d. Monthly summary of daily job record;
e. Photographs to illustrate progress ;and
f. Information about problems and difficulties encountered, if any, and proposals to overcome the same.
b. During the period of the Contract, the Contractor shall keep a daily record of the work progress, which shall be made available to the Engineer as and when requested. The daily record shall include particulars of weather conditions, number of men working, deliveries of materials, quantity, location and assignment of Contractor’s equipment.

The following Sub-Clauses 15.2, 15.3 and 15.4 are added:

15.2 Language Ability of Contractor’s Representative
The Contractor’s authorized representative shall be fluent in the English language. Alternately an interpreter with ability of English language shall be provided by the Contractor on full time basis.

15.3 Contractor’s Representative
The Contractor’s authorized representative and his other professional engineers working at Site shall register themselves with the Pakistan Engineering Council.

The Contractor’s authorized representative at Site shall be authorized to exercise adequate administrative and financial powers on behalf of the Contractor so as to achieve completion of the Works as per the Contract.

15.4 Provision of In-House Design Review / Check Capabilities of the Contractor
The Contractor is required to associate qualified and experienced technical experts to ensure in-house design review capability to deal with technical problems during construction and shall give prompt notice to the Engineer of any error, omission, fault or other defects in design or specifications of the work. The final responsibility of practicality and technical adequacy of construction rests with the Contractor.

The following Sub-Clauses 16.3 and 16.4 are added:

16.3 Language Ability of Superintending Staff of Contractor
A reasonable proportion of the Contractor's superintending staff shall have a working knowledge of the English language. If the Contractor’s superintending staff is not fluent in English language, the Contractor shall make competent interpreters available during all working hours in a number deemed sufficient by the Engineer.

16.4 Employment of Local Personnel
The Contractor is encouraged, to the extent practicable and reasonable, to employ local staff and labour and associated sub-Contractors with appropriate qualifications and experience from Pakistan

Add following sub-clauses (d), (e), (f) and (g)

19.1 Safety, Security and Protection of Environment
(d) The contractor, to ensure protections of the environment, shall take all necessary measures and precautions in conformity with statutory and regulatory environmental requirements enforced and amended from time to time.

(e) The Contractor shall exercise due care to protect the natural landscape and shall conduct his construction operations so as to prevent any unnecessary destruction, scarring or defacing of the natural surroundings in the vicinity of the Works, except where clearing is required for Permanent Works, Approved Temporary Works and for excavation operations. All watercourses, ponds wells trees and native vegetation shall be preserved and shall be protected from damage, which may be caused, by the Contractor’s construction operations and equipment. On completion of the Works, all work areas shall be smoothed and graded in a manner to conform the natural appearance of the landscape. Where necessary, destruction, scaring, damage or defacing may occur as a result of the Contractor’s operations, it shall be repaired, replaced, replanted or otherwise corrected at Contractor’s expenses to the satisfaction of the Engineer and national and/or provincial Environment Protection Agency.

(f) Borrow areas shall be located and operated so as not to detract from the future usefulness or value of the sites. Upon completion of operations, borrow areas shall be left in a safe and rightly conditions. No borrow area shall be located within 500m from the right of way, except where approved by the Engineer.

(g) During performance of the work, the Contractor shall carryout proper and efficient measures as often as necessary to reduce the dust pollution.

The following Sub-Clauses 19.3 and 19.4 are added:

19.3 Safety Precautions
In order to provide for the safety, health and welfare of' persons, and for prevention of damage of any kind, all operations for the purposes of or in connection with the Contract shall be carried out in compliance with the Safety Requirements of the Government of Pakistan with such modifications thereto as the Engineer may authorize or direct and the Contractor shall take or cause to be taken such further measures and comply with such further requirements as the Engineer may determine to be reasonably necessary for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer concerning safety, health and welfare of persons and damage to property, as the Engineer may from time to time prescribe.

19.4 Lighting Work at Night
In the event of work being carried out at night, the Contractor shall at his own cost, provide and maintain such good and sufficient light as will enable the work to proceed satisfactorily and without danger. The approaches to the Site and the Works where the night-work is being carried out shall be sufficiently lighted. All arrangement adopted for such lighting shall be to the satisfaction of the Engineer’s Representative.

20.4 Procuring Agency’s Risks
The Procuring Agency’s risks are:

Delete the text and substitute with the following:

a. insofar as they directly affect the execution of the Works in Pakistan:
i. war and hostilities (whether war be declared or not), invasion, act of foreign enemies,
ii. rebellion, revolution, insurrection, or military or usurped power, or civil war,
iii. ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive or other hazardous properties of any explosive nuclear assembly or nuclear component thereof,
iv. pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds,
v. riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his Subcontractors and arising from the conduct of the Works;
b. loss or damage due to the use or occupation by the Procuring Agency of any Section or part of the Permanent Works, except as may be provided for in the Contract;
c. loss or damage to the extent that it is due to the design of the Works, other than any part of the design provided by the Contractor or for which the Contractor is responsible; and
d. any operation of the forces of nature (insofar as it occurs on the Site) which an experienced contractor:
i. could not have reasonably foreseen, or
ii. could reasonably have foreseen, but against which he could not reasonably have taken at least one of the following measures:
iii. prevent loss or damage to physical property from occurring by taking appropriate measures, or
iv. Insure against.

21.1 Insurance of Work and Contractor’s Equipment
In para (a) of this clause, in the first line, after the word “plant”, Add the following words: ‘whether provided by the Contractor or the Procuring Agency”.

Add the following words at the end of Sub-para (a) and immediately before the last word of sub-para (b) of sub-clause 21.1

“it being understood that such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.”

The insurance for works and contractor’s equipment shall be denominated in the currency or currencies and in the proportions in which the contract is administered.

21.2 Scope of Cover 
Amend sub-para. (a) of Sub-Clause 21.2 by deleting the words “from the start of work at the Site” and by substituting therefore the words “from the first working day after the Commencement Date.”

Add following sub-clause (c)

It shall be the responsibility of the Contractor to notify the insurance company of any change in the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times during the period of the Contract.

Amend sub-clause 21.4

21.4 Exclusions
The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).

25.1 Evidence and Terms of Insurances
Amend Sub-Clause 25.1 by inserting the words “as soon as practicable after the respective insurances have been taken out but in any case” before the words “prior to the start of work at the Site.”

The following Sub-Clause 25.5 is added:

25.5 Insurance Company
The Contractor shall be obliged to place all insurances relating to the Contract (including but not limited to the insurances referred to in clauses 21, 23 and 24) with Insurance Company having at least AA rating from PACRA/JCR in favour of the Procuring Agency valid for a period 10 days after the expiry of Defects Liability Period.

Costs of such insurances shall be borne by the Contractor.

27.1 Fossils
Add “/or” in the end of the text appearing under (a) after the word “and”

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end of first line of text under (b)

30.3 Transport of Material or Plant	
Delete the whole text of this sub-clause and substitute as follows:
If, notwithstanding Sub-Clause 30.1 any damage occurs to any bridge or road communicating with or on the routes to the Site arising from the transport of materials or Plant, the Contractor shall notify the Engineer with a copy to the Procuring Agency, as soon as he becomes aware of such damage or as soon as he receives any claim from the authority entitled to make such claim.

The Procuring Agency shall not be liable for any costs, charges or expenses in respect of any damage occur to any bridge or road arising from the transport of Material or Plant by the Contractor. The Contractor shall keep indemnified the Procuring Agency against all such claims. The Contractor shall negotiate the settlement of claim with the authority and pay all sums due in respect of all claims, proceeding, damages, costs, charges and expenses.

The Contractor shall notify the Engineer and Procuring Agency about the negotiations, in-respect of settlement of claim. In case of failure in payment of claimed amount by the Contractor, the Procuring Agency shall recover the amount of claim from the Contractor by making deduction from any monies due or to become due to the Contractor and shall notify the Contractor accordingly.

Add following sub clause 30.5

30.5 Extraordinary Traffic
Nothing contained above shall excuse the Contractor or any of his sub-contractor(s) from complying with state laws regulating traffic on highway and bridges.

The following Sub-Clause 31.3 is added:

31.3 Co-operation with other Contractors
During the execution of the Works, the Contractor shall co-operate fully with other contractors working for the Procuring Agency at and in the vicinity of the Site and also shall provide adequate precautionary facilities not to make himself a nuisance to local residents and other contractors.

The following Sub-Clauses 34.2 to 34.19 are added:

34.2 Rates of Wages and Conditions of Labour
The Contractor shall pay rates of' wages and observe conditions of labour not less favourable than those established for the trade or industry where the work is carried out. In the absence of any rates of wages or conditions of labour so established, the Contractor shall pay rates of wages and observe conditions of labour which are not less favourable than the general level of wages and conditions observed by other Procuring Agency whose general circumstances in the trade or in industry in which the Contractor is engaged are similar.

34.3 Employment of Persons in the Service of Others
The Contractor shall not recruit his staff and labour from amongst the persons in the services of the Procuring Agency or the Engineer; except with the prior written consent of the Procuring Agency or the Engineer, as the case may be.


34.4 Housing for Labour
Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain such housing accommodation and amenities as he may consider necessary for all his supervisory staff and labour, employed for the purposes of or in connection with the Contract including all fencing, electricity supply, sanitation, cookhouses, fire prevention, water supply and other requirements in connection with such housing accommodation or amenities. On completion of the Contract, these facilities shall be handed over to the Procuring Agency or if the Procuring Agency so desires, the temporary camps or housing provided by the Contractor shall be removed and the Site reinstated to its original condition, all to the approval of the Engineer.

34.5 Health and Safety
Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his staff and labour at all times throughout the period of the Contract. The Contractor shall further ensure that suitable arrangements are made for the prevention of epidemics and for all necessary welfare and hygiene requirements.

34.6 Epidemics
In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and carry out such regulations, orders and requirements as may be made by the Government, or the local medical or sanitary authorities, for purpose of dealing with and overcoming the same.

34.7 Supply of Water
The Contractor shall, so far as is reasonably practicable, having regard to local conditions, provide on the Site, to the satisfaction of the Engineer or his representative, adequate supply of drinking and other water for the use of his staff and labour.

34.8 Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and Government Regulations or Orders for the time being in force, import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or labour.

34.9 Arms and Ammunition
The Contractor shall not give, barter, or otherwise dispose of, to any person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid except to those who are employed or hired for security of the work, Plant & Equipment, Material, Camp Sites, Offices, Housing including Procuring Agency’s/Engineer’s facilities, etc.

34.10 Festivals and Religious Customs
The Contractor shall in all dealings with his staff and labour have due regard to all recognized festivals, days of rest and religious and other customs.



34.11 Disorderly Conduct
The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct by or amongst staff and labour and for the preservation of peace and protection of persons and property in the neighborhood of the Works against the same.

34.12 Repatriation of Labour
The Contractor shall be responsible for the return to the place of recruitment or domicile of all persons recruited and employed for the purpose of or in connection with the Contract, and shall maintain suitable accommodation and amenities for such persons until they have left the site.

34.13 Measures against Insect and Pest Nuisance
The Contractor shall at all times take the necessary precautions to protect all staff and labour employed on the Site from insect nuisance, rats, and other pests and reduce the danger to health and the general nuisance caused by the same. The Contractor shall provide his staff and labour with suitable prophylactics for the prevention of malaria and shall take steps to prevent the formation of stagnant pools of water. He shall comply with all the regulations of the local health authorities in these respects and shall in particular arrange to spray thoroughly with approved insecticide all buildings erected on the Site. Such treatment shall be carried out at least once a year or as instructed by the Engineer. The Contractor shall warn his staff and labour of the dangers of bilharzias and wild animals.

34.14 Burial of the Dead
The Contractor shall make any necessary arrangements for the transport, to any place as required for burial, of any of his expatriate employees or members of their families who may die in Pakistan. The Contractor shall also be responsible, to the extent required by the local regulations, for making any arrangements with regard to burial of any of his local employees who may die while engaged upon the Works.

34.15 Supply of Foodstuffs
The Contractor shall arrange for the provision of a sufficient supply of suitable food at reasonable prices for all his staff and labour for the purposes of or in connection with the Contract.

34.16 Accident Prevention Officer
The Contractor shall have on his staff at the site an officer dealing only with questions regarding the safety and protection against accidents of all staff and labour. This officer shall be qualified for this work and shall have the authority to issue instructions and shall take protective measures to prevent accidents. Adequate number of Site Safety Inspectors shall be deployed by Contractor to assist Accident Prevention Officer and ensure safety of workers in the hazardous work areas.

34.17 First Aid Facilities
The Contractor shall provide and maintain adequate First Aid Facilities convenient to the site to the approval of the Engineer.




34.18 Dangerous Materials
The Contractor and his subcontractors shall convey, store and make use of all explosives, dangerous petroleum, acetylene, carbide of calcium and other similar material provided by them for use in or on the Works in strict accordance with the provision of all laws, orders and regulations that are in force at the site or may be issued from time to time by the Government.

34.19 Compliance by Subcontractors
The Contractor shall be responsible for compliance by his Subcontractors of the provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:

35.2 Records of Safety and Health
The Contractor shall maintain such records and make such reports concerning safety, health and welfare of persons and damage to property as the Engineer may from time to time prescribe.

35.3 Reporting of Accidents
The Contractor shall report to the Engineer details of any accident as soon as possible after its occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the Engineer immediately by the quickest available means.

Add the following at the end of sub clause:

36.1 Quality of Materials, Plant, Supplies and Workmanship
The place of such tests shall be situated in Pakistan and notified to the contractor whenever the need arises.

36.2 Cost of Samples
Correct the clause No. from 36.1 to 36.2 Cost of Samples

36.5 Engineer’s Determination where Test not provided for
Add “/or” in the end of the text appearing under (a) after the word “and”

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end of first line of text under (b)

The following Sub-Clause 36.6 is added:

36.6 Use of Pakistani Materials and Services
The Contractor shall, so far as may be consistent with the Contract, make the maximum use of materials, supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and services, available in Pakistan provided such materials, supplies, plant, equipment and services shall be of required standard.




40.2 Engineer’s Determination following Suspension
Add “/or” in the end of the text appearing under (a) after the word “and”

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end of first line of text under (b)

41.1 Commencement of Works
The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in Appendix-A to Bid from the date of receipt by him from the Engineer of a written Notice to Commence. Thereafter, the Contractor shall proceed with the Works with due expedition and without delay.

42.2 Failure to give Possession
Add “/or” in the end of the text appearing under (a) after the word “and”

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the end of first line of text under (b)

47.1 Liquidated Damages	
The rate of liquidated damages shall be 0.1% per day of the contract price stated in Letter of Acceptance for every day of delay in which whole or part of the work(s) remained unfurnished subject to a maximum of 10% of the contract price stated in Letter of Acceptance.

Add the following at the end of the sub-clause.

“In addition to the Liquidated Damages, the Contractor shall borne all the cost/expenses related to the supervision of the works by the Project Consultants covering salaries of the Engineer and all of his Site Supervision staff including all the benefits, providing, running and maintenance of all the Engineer’s Facilities up to the issuance of the Taking Over Certificate by the Procuring Agency. All the above cost/expanses will not be reimburse/paid to the Contractor beyond the approved completion period of the works”

The following Sub-Clause 47.3 is added:

47.3 Interim Liquidated Damages
Contractor’s works programme submitted under clause 14.1 of General Conditions of Contract and Conditions of Particular Applications shall be considered part of the contract agreement. If the contractor’s progress is not as per approved programme of works, the contractor shall be liable for interim liquidated damages at the rate of 0.05% of the contract price stated in Letter of acceptance for each day of delay, which shall be refunded if the progress again matches the approved programme of works during the currency of works.

The amount of interim liquidated damages deducted by the Procuring Agency from the payment of the contractor and refunded shall be taken into consideration while determining the liquidated damages for the whole of the Works under clauses 47.1 and 47.2.

If the progress of works is observed to be behind approved programme of works against three consecutive months then the Procuring Agency may invoke clause 63.1 (Default of Contractor).

48.1 Taking over Certificate
Add the following after the word “-------works” in the 7th line

Within 14 days of the date of receipt of contractor’s notice for issuance of Taking Over Certificate the Procuring Agency shall on the written request by the Engineer constitute a committee comprising of Engineer/Engineer’s Representative, Procuring Agency’s and Contractor’s Representatives. The Committee shall conduct a detailed inspection of the works completed by the contractor to ascertain the completion or the extent of completion to decide about the issuance of certificate.

Amend the portion of this sub-clause starting from “The Engineer shall within 21 days of delivery of such notice” with the following;

The Engineer in pursuance to the recommendations of the committee shall within 10 days of the date of delivery of the notice mentioned herein before from the contractor

48.2 Taking over of Sections or Parts
The whole of the works to be completed within the time stated in Appendix to Tender. No separate completion certificate (s) in parts will be issued for any part of the work substantially completed.

Add following paragraph before the first para

49.2 Completion of Outstanding Works and Remedying Defects
At the completion of the Defects Liability Period the Procuring Agency shall constitute a committee comprising of Engineer/Engineer’s Representative, Procuring Agency’s and Contractor’s Representatives. The Committee shall conduct a detailed inspection of the works to ascertain the issuance of Defects Liability Certificate or otherwise

Add following sub clause 49.5

49.5 Extension of Defects Liability Period
The defects liability period for the works shall be extended by a period equal to the period during which the Works cannot be used by reason of defect or damage. If only part of the works is affected, the Defect Liability Period shall be extended only for that part. In neither case shall the Defects Liability Period extend beyond 2 years.

51.1 Variations
Add the following para at the end of this sub-clause in part I:

The approval / finalization of rates of all variations shall not relieve the Contractor of his obligations under the Contract. The Contractor shall neither stop the work nor slow down progress of the works in awaiting the approval of rates of all variations.



51.2 Instructions for Variations
At the end of the first sentence, after the word “Engineer", the words “in writing” are added.

52.1 Valuation of Variations
In the tenth line, after the words “Engineer shall” the following is added:
“within a period not exceeding one-eighth of the completion time subject to a minimum of 56 days from the date of disagreement whichever is later.”

52.3 Variation Exceeding 15%
Replace 15% with 25% where ever appear in this sub-clause

53.3 Substantiation of Claims
Add “and approved by the Procuring Agency” in the first line after the word “Engineer”

Add “but not more than 10 days” in the end of sixth line after the word “require”

Delete the text “if required by the Engineer so to do” appearing in the second and third last lines.

Add following at the end of Sub-clause 534

53.4 Failure to Comply
Notwithstanding anything contained hereinabove the Contractor shall not be entitled for any extension of Time for Completion and/or additional payment in respect of the claim(s) if the Contractor fails to comply with the requirements or any of the requirement of Sub-Clauses 53.1, 53.2 and 53.3 within the time period stipulated there in the clauses above mentioned and or fails in keeping and producing necessary records whenever demanded by the Engineer

Add following in the beginning of this sub clause

53.5 Payment of Claims
Within 10 days after receiving a claim and any further particulars supporting a previous claim, the Engineer shall respond with approval, or with disapproval and detailed comments. He may also request any necessary further particulars, but shall nevertheless give his response on the principles of the claim within such time with a copy to the Procuring Agency.

Add the following at the end of this sub clause 53.5

But not later than forty two (42) days after receiving the claim and the supporting particulars as per sub clause 53.3

Add following paragraph at the end of sub clause





54.1 Contractor’s Equipment, Temporary Works, and materials; Exclusive use for the Works
The Contractor shall forward to the Engineer at the end of each month returns showing the Construction Plant, Material, etc., on site in a form prescribed by the Engineer.

54.5 Conditions of Hire of Contractor’s Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of the Owner of the equipment and shall certify that the agreement for the hire thereof contains a provision in accordance with the requirements set forth above.

Add following sub clause

55.2 Omission of Quantities
Items of works described in the Bill of quantities for which no rate or price has been entered in the Contract shall be considered as included in other rates and prices in the Contract and will not be paid for separately by the Procuring Agency.

The whole cost of complying with the provisions of the Contract shall be included in the items provided in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related Items of Work.

Delete sub clause 57.1 and replace with following

57.1 Method of Measurement
The measurement of the Works shall be performed on the basis of the Specifications. All work completed under the Contract shall be measured according to the metric system for all items, unless otherwise provided herein or in the Special Provisions. All longitudinal measurements for area or volume will be made horizontally along the road centerline, and no deduction will be made for individual fixtures in the pavement having an area of 1 sq. meter or less. All transverse measurements for area or volume of pavement courses will be made horizontally in accordance with the dimensions indicated on the plans, or the dimensions ordered by the Engineer. In computing volume of excavation, embankment and borrow material, the average end area method will be used. Where no items are provided in the Bill of Quantities for work required under the Contract, costs shall be deemed to be distributed among the quoted rates and prices entered for other items of work in the Bill of Quantities. The Works shall be measured net notwithstanding any general or local custom except where otherwise specifically described or prescribed in the Contract.

Add following sub clause 57.3

57.3 Copies of Payment Certificate
The Contractor will supply to the Engineer’s Representative six (6) copies of the abstract of Contractor’s certificate of payment every month along with two copies of detailed measurements, quality control tests and cross sections with calculations, and any other document or information which form the basis of payment

The following Sub-Clauses 59.4 & 59.5 are added:

59.4 Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts which the Engineer certifies to be due in accordance with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance with Clause 58 [Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments].

59.5 Certification of Payments & Nominated Subcontractors
Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that the nominated Subcontractor has received all amounts due in accordance with previous Payment Certificates, less applicable deductions for retention or otherwise. Unless the Contractor:

a) submits reasonable evidence to the Engineer, or
b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or refuse to pay these amounts, and
ii) submits to the Engineer reasonable evidence that the nominated Subcontractor has been notified of the Contractor’s entitlement,

then the Procuring Agency may (at his sole discretion) pay direct to the nominated Subcontractor, part or all of such amounts previously certified (less applicable deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring Agency, the amount which the nominated Subcontractor was directly paid by the Procuring Agency.

60 Certificates and Payment
Delete sub clause 60.1 and replace with following:

60.1 Monthly Statements
The Contractor shall submit six copies of the statement to the Engineer at the end of each month, in a tabulated form approved by the Engineer, showing the amounts to which the Contractor considers himself to be entitled. The statement shall include the following items, as applicable, which shall be taken into account in the sequence listed:

a. the estimated Contract value of the Permanent Works executed up to the end of the month in question, determined in accordance with Sub-Clause 56.1, at the unit rates and prices included in the Contract;
b. the actual value certified for payment for the Permanent Works executed up to the end of the previous month, at the unit rates and prices included in the Contract;
c. the estimated Contract value at the unit rates and prices included in the Contract of the Permanent Works for the month in question, obtained by deducting (b) from (a);
d. the equivalent of the amount set forth in (c), expressed in the various currencies (if applicable) in which the Contract Price is payable, and calculated by applying the proportions and the exchange rates set forth in the Appendix to Bid to the amount set forth in (c);
e. the value of any variations executed up to the end of the month in question, less the amount certified in the previous Interim Payment Certificate, expressed in the relevant amounts of foreign (if applicable) and local currencies, pursuant to Clause 52;
f. amounts approved in respect of Daywork executed up to the end of the month in question, less the amount for Daywork certified in the previous Interim Payment Certificate, as determined from the Daywork Schedule of the Bill of Quantities;
g. amounts in local currency reflecting changes in cost and legislation, pursuant to Clause 70;
h. any credit or debit for the month in question in respect of materials for the Permanent Works, in the relevant amounts, and under the conditions set forth in Sub-Clause 60.11;
i. any amount to be withheld under the retention provisions of Sub-Clause 60.3, determined by applying the percentage set forth in Sub-Clause 60.3;
j. any amounts to be deducted as recovery of the Advance under the provisions of Sub-Clause 60.13;
k. adjustment of any other sum, expressed in the applicable currency or currencies, to which the Contractor may be entitled under the Contract or to be recovered from the Contractor; and
l. any amounts to be deducted as Withholding Tax under the provisions of Income Tax Laws and Central Board of Revenue regulations.

60.2 Monthly Payments
Delete sub-clause 60.2 and replace with following:

The said statement shall be approved or amended by the Engineer in such a way that, in his opinion, it reflects the amount in various currencies due to the Contractor in accordance with the Contract, after deduction, other than pursuant to Clause 47, of any sums which may have become due and payable by the Contractor to the Procuring Agency. In cases where there is a difference of opinion as to the value of any item, the Engineer’s view shall prevail. Within 10 days of receipt of the monthly statement referred to in Sub-clause 60.1, the Engineer shall determine the amounts due to the Contractor and shall issue to the Procuring Agency and the Contractor a certificate herein called “Interim Payment Certificate”, certifying the amounts due to the Contractor.

The Engineer shall not be bound to certify any payment under this Sub-clause if the net amount thereof, after all retention and deductions, would be less than the Minimum Amount of Interim Payment Certificates stated in the Appendix A to Tender. However, in such case, the unpaid certified amount will be added to the next interim payment, and the cumulative unpaid certified amount will be compared to the minimum amount of interim payment

Notwithstanding the terms of this Clause or any other Clause of the Contract, no amount will be certified by the Engineer for payment until the Performance Security has been provided by the Contractor and approved by the Procuring Agency”.

Add following paragraph at the end

60.3 Payment of Retention Money
Retention Money shall be 10% of the sum stated in Letter of Acceptance. From each interim certificate of the Contractor, 10% of amounts certified under Clause 60.2 shall be retained until the amounts so retained reach 10% of the Contract Price stated in the Letter of Acceptance.
Add following paragraph at the end


60.6 Final Statement
If, following discussions between the Engineer and the Contractor and any changes to the draft final statement which may be agreed between them, it becomes evident that a dispute exists, the Engineer shall issue to the Procuring Agency an Interim Payment Certificate for those parts of the draft final statement which are not in dispute. The dispute shall then be settled in accordance with Clause 67. The Final Statement shall be agreed upon settlement of the dispute.

60.8 Final Payment Certificate
Delete the words “other than pursuant to Clause 47” from para (b) line 2 and 3
Add the following para at the end of this sub-clause
The Contractor shall also submit the following documents with his final statement to the Engineer:


a. Approved final As-built drawings.
b. An affidavit by the Contractor that the Works have been executed according to approved specifications, drawings, designs and standard and have not concealed defects known to him.

60.10 Time for Payment
Delete the text and substitute:

The amount due to the Contractor under any interim certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 47, be paid by the Procuring Agency to the Contractor within 10 days after such interim certificate has been delivered to the Procuring Agency, or, in the case of the Final Certificate referred to in Sub Clause 60.8, within 56 days, after such Final Payment Certificate has been delivered to the Procuring Agency.

In the event of the failure of the Procuring Agency to make payment within the time stated, the E Procuring Agency shall pay to the Contractor no compensation. The provisions of this sub-clause are without prejudice to the Contractor’s entitlement under Clause 69 or otherwise.

All payments to the Contractor shall be made in Pak Rupees only under the Contract. No payments in foreign currency are admissible.

Add following Sub-clause 60.11

60.11 Material for the Permanent Works
With respect to materials brought by the Contractor to the Site for incorporation in the Permanent Works, the Contractor shall (a) receive a credit in the month in which these materials are brought to the Site and (b) be charged a debit in the month in which they are incorporated in the Permanent Works, both such credit and debit to be determined by the Engineer in accordance with the following provisions:
a. no credit shall be given unless the following conditions shall have been met to the Engineer’s satisfaction:
i. the materials are in accordance with the specifications for the Works;
ii. the materials have been delivered to the Site and are properly stored and protected against loss, damage, or deterioration;
iii. the Contractor’s records of the requirements, orders, receipts, and use of materials are kept in a form approved by the Engineer, and such records are available for inspection by the Engineer;
iv. the Contractor has submitted a statement of his cost of acquiring and delivering the materials to the Site, together with such documents as may be required for the purpose of evidencing such cost;
v. the origin of the materials and the currencies of payment therefor are those indicated in the Appendix to Bid; and
vi. the materials are to be used within a reasonable time of three months

b. the sum payable for such materials on site shall not exceed 75 percent of the related (i) CIF price of imported materials or (ii) Ex-factory / Ex warehouse price of locally manufactured materials or (iii) stockpile value of locally produced materials such as aggregates, crushed stones and bricks. No advance shall be paid against perishable items like bitumen, fuel, cement, etc.;
c. the amount to be debited to the Contractor for any materials incorporated into the Permanent Works shall be equivalent to the credit previously granted to the Contractor for such materials pursuant to sub-para (b) above, as determined by the Engineer; and
d. the currencies in which the respective amounts shall be credited or debited as set forth above shall be determined by the Engineer.
e. the Contractor shall have to execute and sign the “INDENTURE BOND FOR THE SECURED ADVACE” in accordance with the Procuring Agency’s requirement for payments against Secured Advance

Add following sub clause

60.12 Place of Payment
Payments to the Contractor by the Procuring Agency shall be made in the currencies in which the Contract Price is payable into a bank account or accounts nominated by the Contractor

60.13 Financial Assistance to Contractor
Mobilization Advance Payment

a. Provision is made within the Contract for the Contractor to obtain an interest free Mobilization Advance. The Advance shall be limited to ten (10) percent of the sum of the Contract Price stated in Letter of Acceptance less any Provisional Sums and will cover mobilization, demobilization and any costs incurred therein by the contractor.
b. The Pay order must be issued by a scheduled bank in Pakistan or Insurance Company who scored AA+ rating from PACRA acceptable to the Procuring Agency and must be encashable in Pakistan in the same currencies as the advance payment was made. The guarantee shall remain valid and enforced until the Mobilization Advance is recovered in full.
c. At any time, the guarantee shall be valid for an amount not less than the amount of the original Mobilization Advance less any partial repayment of that Advance which may have been affected. The Contractor shall inform the guaranteeing, by letter, counter signed by the Procuring Agency, of the required amount of the guarantee from time to time. Reduction of the amount shall not be made without such authorizing letter.


d. Recovery of the Mobilization Advance will be made from five consecutive Interim Payment Certificate (IPC) starting from First IPC in equal installments. Deduction shall be made after the deduction of Retention Money. Notwithstanding anything contained herein, the whole of the Mobilization Advance shall be recovered two months before issuance of Taking Over Certificate pursuant to Clause 48.1 of COC
e. In the event that the amount of monies certified and due to the Contractor under the contract at any time is less than the total of due repayments of Mobilization Advance, the balance of the due repayments shall be paid to the Procuring Agency by the Contractor within seven days of demand by the Procuring Agency. If the balance is not so paid, the Procuring Agency shall be empowered to call in sufficient of the Mobilization Advance Pay order to cover the said balance.

The Procuring Agency shall be empowered to call in the guarantee in whole or in part(s) if the Contractor defaults in the repayment(s) for any reason(s).

Add the following to sub-clause

60.14 Withholding of Payment
a. The Procuring Agency may withhold the whole or a part of any payment invoiced by the contractor if it is necessary in the opinion of the Procuring Agency to protect himself against losses on account of the following reasons.
i. Defective work not rectified.
ii. Non-fulfilment of any demand regarding guaranties.
iii. Claims of third parties raised against the Procuring Agency caused through fault of the contractor in connection with the works.
iv. Damages caused by the contractor or his personnel or any sub-contractor, to the Procuring Agency, or to a third party on the site.
v. Non-fulfilment of the contract by the contractor.
b. b) After the reasons for withholding of payments have been eliminated, to the satisfaction of the Procuring Agency and the Engineer, payments to the contractor will be undertaken by the Procuring Agency without delay.

Add following as paragraph (b) (iii);

63.1 Default of Contractor
If the progress of works with respect to the Programme of Works is observed to be behind the approved program of works against three consecutive months.

Delete the last paragraph of this sub-clause and substitute with:

“then the Procuring Agency may, after giving 14 days’ notice to the Contractor, enter upon the Site and expel the Contractor therefrom without thereby voiding the Contract, or releasing the Contractor from any of his obligations or liabilities under the Contract, or affecting the rights and powers conferred on the Procuring Agency or the Engineer by the Contract, and may himself complete the Works or may employ any other contractor to complete the Works. The Procuring Agency or such other contractor may use for such completion so much of the Contractor’s Equipment, Plant, Temporary Works, and materials, which have been deemed to be reserved exclusively for the execution of the Works, under the provisions of the Contract, as he or they may think proper, and the Procuring Agency may, at any time, sell any of the said Contractor’s Equipment, Temporary Works, and unused Plant and materials, and apply the proceeds of sale in or toward the satisfaction of any sums due or that may become due to him from the Contractor under the Contract.”

Provided further that in addition to the action taken by the Procuring Agency against the Contractor under this Clause, the Procuring Agency may also refer the case of default of the Contractor to Pakistan Engineering Council for punitive action under the Construction and Operation of Engineering Works Bye-Laws 1987, as amended from time to time.

63.2 Valuation at Date of Termination
Modify the heading of Sub-Clause 63.2 by substituting “Valuation at Date of Expulsion” for “Valuation at Date of Termination.” In Sub-Clause 63.2, delete the word “termination” on the second and fifth lines and substitute “expulsion.

63.3 Payment after Termination
Modify the heading of Sub-Clause 63.3 by substituting “Payment after Expulsion” for “Payment after Termination.” In Sub-Clause 63.3, delete the words “terminates the Contractor’s employment” on the first line, and substitute “shall enter and expel the Contractor.
63.4 Assignment of Benefit of Agreement
In Sub-Clause 63.4, delete the word “termination” on the second line, and substitute “expulsion”.

Add following sub clause

63.5 Corrupt and fraudulent Practices
If in the judgment of the Procuring Agency the Contractor has engaged in corrupt or fraudulent practices, in competing for or in executing the contract, then the Procuring Agency may, after having given 14 days’ notice to the contractor, terminate the contractor’s employment under the contract and expel him from the site, and the provision of clause 63 shall apply as if such expulsion had been made under sub-clause 63.1.

For the purpose of this sub-clause:

“corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the procurement process or in contract execution.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Procuring Agency, and includes collusive practice among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the Procuring Agency of the benefits of free and open competition.

65.2 Special Risks
The text is deleted and substituted with the following:

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to (a) (v).

67.3 Arbitration
In the sixth to eight lines, delete the words “shall be finally settled” …..…to……… “appointed under such Rules” and substitute the following:

shall be finally settled under the Rules and provisions of Arbitration Act 1940 of Islamic Republic of Pakistan enforced for the time being and as amended from time to time by one or more Arbitrators appointed in accordance with said Rules. The place of Arbitration shall be Quetta

68.1 Notice to Contractor
The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of Letter of Acceptance, intimate in writing to the Procuring Agency and the Engineer by registered post, the address of his principal place of business or any change in such address during the period of the Contract.

68.2 Notice to Procuring Agency and Engineer
For the purposes of this Sub-Clause, the respective addresses are:



a) The Procuring Agency:
Managing Director
Lasbella Industrial Estate Development Authority
Telephone: 0853/303361-62

b) The Engineer:To be advised

69.3 Payment on Termination
Delete sentence from “but in addition to the payments…… of such termination”

69.4 Contractor’s Entitlement to Suspend Work
Add “/or” in the end of the text appearing under (a) after the word “and”

Add “determined under sub clause 53.5” after the word “Contract Price” appearing in the first line of text under (b) Add the following sub-clause

70.1 Increase or Decrease of Cost
Sub-Clause 70.1 is deleted in its entirety, and substituted with the following:

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted in respect of the rise or fall in the cost of labor, materials, and other inputs to the Works, by applying to such amount the formula prescribed in this Sub-Clause.

(a) Other Changes in Cost
To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the provisions of this or other Clauses in the Contract, the unit rates and prices included in the Contract shall be deemed to include amounts to cover the contingency of such other rise or fall of costs.


(b) Adjustment Formula
The adjustment to the monthly statements in respect of changes in cost shall be determined from the following formula:-
[image: ]
Where:

Pn is a price adjustment factor to be applied to the amount for the payment of the work carried out in the subject month, determined in accordance with Paragraph 60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations and daywork are not otherwise subject to adjustment;

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable portion in contractual payments;

b, c, d, etc., are weightages or coefficients representing the estimated proportion of each cost element (labour, cement and reinforcing steel etc.) in the Works or Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, etc., shall be one;
Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost elements at the date specified in Sub-Clause 70.1(d).

(c) Sources of Indices and Weightages
The sources of indices shall be those listed in Appendix-C to Bid, as approved by the Engineer. As the proposed basis for price adjustment, the Contractor shall have submitted with his bid the tabulation of Weightages and Source of Indices if different than those given in Appendix-C to Bid, which shall be subject to approval by the Engineer.

(d) Base, Current, and Provisional Indices
The base cost indices or prices shall be those prevailing on the day 10 days prior to the latest date for submission of bids. Current indices or prices shall be those prevailing on the day 10 days prior to the last day of the period to which a particular monthly statement is related. If at any time the current indices are not available, provisional indices as determined by the Engineer will be used, subject to subsequent correction of the amounts paid to the Contractor when the current indices become available.

(e) Adjustment after Completion
If the Contractor fails to complete the Works within the Time for Completion prescribed under Clause 43, adjustment of prices thereafter until the date of completion of the Works shall be made using either the indices or prices relating to the prescribed time for completion, or the current indices or prices, whichever is more favorable to the Procuring Agency, provided that if an extension of time is granted

pursuant to Clause 44, the above provision shall apply only to adjustments made after the expiry of such extension of time.

(f) Weightages
The weightages for each of the factors of cost given in Appendix-C to Bid shall be adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as a result of varied or additional work executed or instructed under Clause 51. Such adjustment(s) shall have to be agreed in the variation order.

70.2 Subsequent Legislation
If, after the date 10 days prior to the latest date for submission of bids for the Contract, there occur in Pakistan changes to any National or State Statute, Ordinance, Decree, or other Law or any regulation or by-law of any local or other duly constituted authority, or the introduction of any such State Statute, Ordinance, Decree, Law, regulation, or by-law that causes additional or reduced cost to the Contractor, other than under sub-clause 70.1 of this clause, in the execution of the Contract, such additional or reduced cost shall, after due consultation with the Procuring Agency and the Contractor, be certified by the Engineer and be paid by or credited to the Procuring Agency and the Contract Price adjusted accordingly.

Addition/reduction in the cost of Works due to change in the cost of the specified construction inputs in Appendix-C mentioned in paragraphs (i), (ii), (iii) and (iv) of sub clause 70.1 on account of the legislative action described hereinabove, shall not be adjusted under this sub clause as adjusted due to increase or decrease in the price of these inputs is covered by sub clause 70.1 (i), (ii), (iii) and (iv).

Any increase or decrease in the cost of the Works due to increase or decrease in the haulage, cartage of any goods/materials on account of any changes in legislation shall also not be adjusted.

Notwithstanding anything contained herein above, any increase in the rate of Income Tax or Withholding Tax levied upon the Contractor on the incomes or profits arising out of this Contract under the Income Tax Laws of Pakistan applicable in the years of currency shall not be adjusted under this or any other provision of Contract and shall be the sole responsibility of the Contractor

70.3 Adjustment for Delays and after Completion
If the Contractor fails to complete the Works within the time for completion prescribed under Clause 43, adjustment of prices thereafter until the date of completion of the Works shall be made using either the indices or prices relating to the prescribed time for completion, or the current indices or prices, whichever is more favorable to the Procuring Agency, provided that if an extension of time is granted pursuant to Clause 44, the above provision shall apply only to adjustments made after the expiry of such extension of time.

Currency and Rates of Exchange

The Sub-clauses 71.1, 72.1, 72.2 and 72.3 are deleted being not applicable for this Contract as the Currency of the Contract is Pak. Rs.

The following Sub-Clauses 73.1, 73.2, 73.3, 74.1, 75.1, 76.1, 77.1, 78.1, 79.1, 80.1, 81.1, 82.1, 83.1, 84.1, 85.1, 86.1, 87.1, 88.1, 89.1 and 90.1 are added:

73.1 Payment of Income Tax
The Contractor, Subcontractors and their employees shall be responsible for payment of all their income tax, super tax and other taxes on income arising out of the Contract and the rates and prices stated in the Contract shall be deemed to cover all such taxes.


73.2 Cost Inclusive of Duties and Taxes
Local Taxation
The prices bid by the Contractor shall include all customs duties, import duties, business taxes, and income and other taxes that may be levied in accordance with the laws and regulations in being on the date 10 days prior to the latest date for submission of bids in the Procuring Agency’s country on the Contractor’s Equipment, Plant, materials, and supplies (permanent, temporary, and consumable) acquired for the purpose of the Contract and on the services performed under the Contract. Nothing in the Contract shall relieve the Contractor from his responsibility to pay any tax that may be levied in the Procuring Agency’s country on profits made by him in respect of the Contract.

Foreign Taxation
The prices bid by the Contractor shall include all taxes, duties, and other charges imposed outside the Procuring Agency’s country on the production, manufacture, sale, and transport of the Contractor’s Equipment, Plant, materials, and supplies to be used on or furnished under the Contract, and on the services performed under the Contract.


73.3 Income Tax Provision in Sub-Contracts
Provisions to the like effect as those contained in this clause shall be incorporated by the Contractor in all sub-contracts agreement(s).

74.1 Integrity Pact
If the Contractor or any of his Subcontractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, then the Procuring Agency shall be entitled to:

a. recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Subcontractors, agents or servants;
b. terminate the Contract; and
c. recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall be made after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.

75.1 Termination of Contract for Procuring Agency 's Convenience
The Procuring Agency shall be entitled to terminate the Contract at any time for the Procuring Agency 's convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer. In the event of such termination, the Contractor :

a. shall proceed as provided in Sub-Clause 65.7 hereof; and
b. shall be paid by the Procuring Agency as provided in Sub-Clause 65.8 hereof.


76.1 Liability of Contractor
The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour laws including the Workmen's Compensation Act and the Procuring Agency shall be fully indemnified for all claims, damages etc. arising out of any dispute between the Contractor, his Subcontractors or assigns and the labour employed by them.

77.1 Joint and Several Liability
If the Contractor is a joint venture of two or more persons, all such persons shall be jointly and severally bound to the Procuring Agency for the fulfilment of the terms of the Contract and shall designate one of such persons to act as leader with authority to bind the joint venture. The composition or the constitution of the joint venture shall not be altered without the prior consent of the Procuring Agency.

78.1 Details to be Confidential
The Contractor shall treat the details of the Contract as private and confidential, save in so far as may be necessary for the purposes thereof, and shall not publish or disclose the same or any particulars thereof in any trade or technical paper or elsewhere without the prior consent in writing of the Procuring Agency or the Engineer. If any dispute arises as to the necessity of any publication or disclosure for the purpose of the Contract, the same shall be referred to the decision of the Engineer whose award shall be final.
79.1 Quality and Safety
The Contractor shall submit a quality and safety plan to the Engineer for approval, within 14 days after commencement of work.

80.1 Coordination of Work at Site:
The Contractor shall take cognizance that during the execution of the project, other Contractors will be working concurrently on this site or adjacent to the site.

All works of his responsibility shall be coordinated by the Contractor so as to give the necessary facilities to other Contractors or their workmen or any other employees, who execute or supervise any work on the Site.

The Contractor shall ensure that the necessary safety precautions will be observed and interferences shall be avoided especially for the works executed side-by-side by different Contractors.

Due consideration must be given to permit access to sections of the work as required by other Contractors for the execution of their works. With a view to coordinate the works, the Engineer’s Representative may from time to time direct the order of the work to be carried out.

Allowances for coordination of work at site shall be made by the Contractor in his prices & programming.

Add the following sub clause:



81.1 Government and other Regulations in Pakistan
The operation, proceedings and other activities in Pakistan of the Contractor and his sub-Contractors in connection with the works shall be conducted in strict accordance with the requirements and provisions of all laws, decrees, orders, rules and regulations of the Government and other Authorities from time to time in force, which are applicable to the Works.

The Contractor and his Sub-Contractors shall be at all times during the execution and maintenance of the works comply with all municipal and local bye-laws, regulations, rules and orders from time to time in force which are applicable to the works.

Add the following sub clause:

82.1 State of Emergency
In addition to his other responsibilities under the Contract the Contractor shall comply with any police or Military regulations, orders or instructions in force in the area of the Works due to a State of Emergency.

83.1 Contractor to keep Engineer fully informed
The Contractor shall keep the Engineer fully informed, as to all matters connected with the Works and the progress thereof, including any modification in the procedure for carrying out the Works, dispatch and delivery to the Site of materials and plant, moving of items of plant and such like matters.

84.1 Personal Liabilities
Neither any member of the Procuring Agency’s staff, nor the Engineer nor any member of his staff, nor the Engineer’s Representative shall be in any way personally liable for the act or obligations under the Contract, or answerable for any default or omission on the part of the Contractor in the observance of the provisions of the contract or performance of any of the act matters or things which are herein contained.

85.1 Freight Charges, etc.
The Contractor shall pay all freight charges and expenses in connection with the transporting of materials, Plant and other things from the port of importation to the Site and from the Site to the port of exportation.

86.1 Accidents
The Contractor shall within 24 hours of the occurrence of any accident at or about the site or in connection with the execution of the Works report such accident to the Engineer and the Procuring Agency.

87.1 Acquisition of Land and Relocation of Utilities
The acquisition of land within the Right of Way and the relocation of utilities from the Right of Way shall be the Procuring Agency’s responsibility and in order to allow commencement and execution of the Work on Site in accordance with a programme approved by the Engineer sufficient “Right of Way (ROW)” shall be handed over to the Contractor clear of all encumbrances.

The Contractor shall conduct his operations, make necessary arrangements, take suitable precautions and perform all required work incident to the protection of and avoidance of interference with power transmission, telegraph and natural gas lines, oil lines, water and sewerage mains and other utilities within the areas of his operations in connection with this contract. If any harm/ damage is done to the existing utility lines/ services because of the Contractor works, the cost thereof shall be borne by the Contractor. The Contractor shall save harmless and indemnify the Procuring Agency in respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to any such operations or interference.

88.1 Wastage
No payment shall be made under any circumstances for wastage of materials, supplies and/or fixtures supplied by the Contractor. In all cases payment shall be made only on the basis of the net quantities of work done. It is up to the Tenderer/Contractor to calculate and make allowance for any or all such wastage (e.g. cut ends of reinforcement bars, spillage of cement and the like) in establishing the unit rates or prices for the items of works.


89.1 Weather, Flood, Seismic and Traffic Vibrations Conditions
The Contractor shall be deemed to have taken all weather, flood, inundation, seismic, traffic, vibrations conditions, arising from any cause whatsoever, into account when preparing his Tender and he shall not be entitled to extra payment by reason of the occurrence or effect of excessive traffic vibrations, rain fall, floods, temperature or humidity, high winds, earthquakes or an, other heavier flood inundation, seismic or environmental conditions.

Without limiting his liabilities under the Contract, the Contractor shall make suitable arrangements to protect the works, Including temporary Works, and Constructional Plant against the effects of weather flood inundation seismic and traffic vibrations conditions.
No work shall be performed when; in the opinion of the Engineer such work is liable to be injuriously affected by the weather, flood, inundation seismic or traffic vibrations conditions. The Contractor shall not be entitled to extra payment on account of loss alleged to have been sustained directly or indirectly by reason of the Engineers declining to permit such work to start or continue or ordering any work damaged by the weather flood inundation seismic or traffic vibrations conditions to be made good or removed and re-executed.

The Contractor shall be responsible for obtaining and acting upon all relevant weather flood inundation and seismic information during the period of the Contract. The Contractor shall promptly supply copies of all-weather flood inundation and seismic forecasts to the Engineer

90.1 Dealing with Water
The Contractor shall take all necessary measures to prevent water from the Site causing a nuisance on or, in any neighboring land or property either by causing flooding or by depositing sediment on the surface of the ground or in drains or watercourses. Wherever necessary to prevent this, the Contractor shall construct temporary drainage channels, layer sumps and traps (in addition to those shown on the Contract) discharging into existing drain, ditches or watercourses. The Contractor snail removes over all sediment, which may accumulate on any land or in any drains, ditches or watercourses or in any other property as a result of his operations.


All works including those below sub-soil standing water level shall be carried out in the dry unless specified otherwise. The Contractor's arrangements far controlling the inflow of water into the parts of the excavation being worked and during the placing of concrete and other works therein and for the collection and disposal of water shall be to the Engineer's Approval. Such arrangements may include interalia temporary cofferdams, well-point systems, pumps; drains trenches, flumes and other recognized means. All Costs and charges in dealing with water in any way whatsoever and the effects thereof will be deemed to be included in the Contract Price and in the unit rates or prices of the Contractor for excavations.

Water flowing into excavations shall be carried by trenches, drainage layers or open jointed drains to sumps from which it shall be pumped. Such trenches drains or sands shall generally be clear of the Permanent Works unless approved otherwise by the Engineer. If, with the said Approval of the Engineer trenches drains or sumps are excavated under or immediately adjacent the Permanent Works, these shall comprise open-jointed pipes with gravel mounds. When no longer required and when approved by the Engineer they shall be filled with a cement /sand grout injected under pressure so as to fill the pipe and all voids completely.

The Contractor shall keep all surfaces upon or against which concrete is to be deposited free from running water and no concrete shall be placed until such surfaces are properly drained. Suitable precautions shall be taken to prevent running water from washing out cement or concrete while it is setting or from injuring the Works in any other way.

Notwithstanding the Approval by the Engineer of the Contractor's methods of dealing with water, the Contractor shall be responsible for and accept all the risks and liabilities of dealing with water from whatever source and of all effects thereof.
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